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NAME OF WORK : :  Construction of 22 Nos. of RCC Over Head Tanks including installation and 

testing of pipe connections and instrumentation works for Dedicated Water Supply Scheme to Salem 

City Municipal Corporation.               

 

 

PERIOD OF SALE OF   :  FROM     04-01-2012                            

                      

BIDDING DOCUMENT   TO     02-02-2012                            

                        

TIME AND DATE OF :  DATE      10-01-2012 TIME 11.00 

HOURS 

PRE-BID CONFERENCE    

 

LAST DATE AND TIME FOR  :  DATE      03-02-2012 TIME 15.00 

HOURS 

RECEIPT OF BIDS  

  

TIME AND DATE OF OPENING  : DATE     03-02-2012TIME 15.15 

HOURS  

OF BIDS  

  

 

PLACE OF OPENING OF BIDS : Conference Hall at Fifth floor, 

  Commissionerate  of Municipal 

Administration, 

  Ezhilagam Annex, Chepauk,  

                                                                                       Chennai-600 005. 

 

OFFICER INVITING BIDS : Commissioner,  

Salem City Municipal Corporation,  
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SALEM CITY MUNICIPAL CORPORATION                    

 

THIRD TAMILNADU URBAN DEVELOPMENT PROJECT 

 

DEDICATED WATER SUPPLY SCHEME TO SALEM CITY MUNICIPAL CORPORATION 

                                      

INVITATIONS FOR BIDS (IFB) 

NATIONAL COMPETITIVE BIDDING 
            

Bid No.: 17417/2010/SS2                                              Date:      30.12.2011 

 

1. The Government of India has received a loan from the International Bank for Reconstruction & 

Development towards the cost of Third Tamil Nadu Urban Development Project and intends a part of the funds to 

cover eligible payments under the contracts for construction of works as detailed below. Bidding is open to all 

bidders from eligible source countries as defined in the IBRD Guidelines for Procurement.  Bidders from India 

should, however, be registered with the Government of Tamilnadu or other State Governments/Government of India, 

or State/Central Government Undertakings. Bidders are advised to note the minimum qualification criteria 

specified in Clause 4 of the Instructions to Bidders to qualify for the award of the contract. 

 

2. The Commissioner, Salem City Municipal Corporation, Salem invites bids for the construction of works 

detailed in the table.    

 

3.      Bidding documents (and additional copies) may be purchased from the office of The Commissioner, Salem 

City  Municipal Corporation, from 04-01-2012 to 02-02-2012 for a non-refundable fee (three sets) as indicated, in 

the form of cash or Demand Draft on any Scheduled bank payable at Salem in favour of The Commissioner, Salem 

City  Municipal Corporation.  Interested bidders may obtain further   information at the same address.  Bidding 

documents requested by mail will be dispatched by registered/speed post on payment of an extra amount of 

Rs.1000/-. The Commissioner, Salem City Municipal Corporation will not be held responsible for the postal delay if 

any, in the delivery of the documents or non-receipt of the same.  

 

The Bid document can also be freely downloaded from the Website   i) www.tenders.gov.in   ii) 

www.tenders.tn.gov.in  iii) www.salemcorporation.gov.in and used at free of cost. The bidders, who have 

downloaded the bid documents, shall be solely responsible for checking the web site for any addendum / amendment 

issued subsequently to the bid document and takes into consideration the same while preparing and submitting the 

bids. 

 

4. Bids must be accompanied by security of the amount specified for the work in the table below, drawn in 

favour of Commissioner, Salem City Municipal Corporation, Salem.    Bid security will have to be in any one of the 

forms as specified in the bidding document and shall have to be valid for 45 days beyond the validity of the bid. 

 

5. Bids must be delivered to “The Commissioner, Salem City Municipal Corporation”, at Room No. 2, 

Office of the Director of Municipal Administration, VI Floor, Ezhilagam Annex, Chepauk,  Chennai – 
600 005 during normal working hours on any of the working days on or before 15.00 hrs. on 03-02-2012 

and will be opened on the same day at 15.15 hrs on 03-02-2012 at the Conference Hall at fifth floor, 

Commissionerate of Municipal Administration, Ezhilagam Annex, Chepauk, Chennai-600 005 , in the 

presence of the bidders who wish to attend.  If the office happens to be closed on the date of receipt of the bids as 

specified, the bids will be received and opened on the next working day at the same time and venue. 

 

6. A pre-bid meeting will be held on 10-01-2012 at 11.00 hrs. at the office of The Commissioner, Salem City 

Municipal  Corporation, Salem  to clarify the issues and to answer questions on any matter that may be raised at that 

stage as stated in Clause 9.2 of ‘Instructions to Bidders’ of the bidding document. 

 

7. Other details can be seen in the bidding documents. 
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TABLE 

 

DEDICATED WATER SUPPLY SCHEME TO SALEM CITY MUNICIPAL  CORPORATION 

 

BID PACKAGES 

 

Package 

No. 
Name of work 

Approximate 

value   of work 

(Rs.) 

 

Bid security 

(Rs.) 

Cost of Bid 

document 

(Rs.) 

Period of 

completion 

1 2 3 4 5 6 

 

Package 

    VII 

Construction of 22 Nos. of RCC Over Head 

Tanks including installation and testing of 

pipe connections and instrumentation works 

for Dedicated Water Supply Scheme to 

Salem City Municipal Corporation.               

256,600,000 2,566,000  

10000+1200 

(VAT)  

Total Rs.11200 

for one set 

containing three 

copies 

 

18 Months 

(Including 

Monsoon 

Period) 

 

 

 

 

     
   COMMISSIONER 

                                                                                                                  Salem City Municipal Corporation 
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SECTION 1 

 INSTRUCTIONS TO BIDDERS 

(ITB) 
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Section 1:  Instructions to Bidders 
 

 

 

Table of Clauses 

 

 

A. General  Page No. D. Submission of Bids   Page No. 

 

 1. Scope of Bid  8 19. Sealing and Marking of Bids 15 

 2. Source of Funds  8 20. Deadline for Submission of Bids 16 

 3. Eligible Bidders  8 21. Late Bids   16 

 4. Qualification of the Bidder  8 22. Modification and Withdrawal of Bids 16 

 5. One Bid per Bidder  12  

 6. Cost of Bidding  12 

 7. Site Visit  12 

 

B. Bidding Documents  E. Bid Opening and Evaluation 

 

 8. Content of Bidding Documents  12 23. Bid Opening   17 

 9. Clarification of Bidding Documents 12 24. Process to be Confidential  17 

 10. Amendment of Bidding Documents 13 25. Clarification of Bids   17 

     26. Examination of Bids and Determination   

      of Responsiveness   17 

     27. Correction of Errors   18 

C. Preparation of Bids  28. Deleted 

      29. Evaluation and Comparison of Bids 18 

 11. Language of Bid  13 30. Deleted 

 12. Documents Comprising the Bid  13 

 13. Bid Prices  13 F. Award of Contract 

 14. Currencies of Bid and Payment  14 

 15. Bid Validity  14 31. Award Criteria   19 

 16. Bid Security  14 32. Employer's Right to Accept any Bid and  

       to Reject any or all Bids  19 

 17. Alternative Proposals by Bidders  15 33. Notification of Award  19 

 18. Format and Signing of Bid  15 34. Performance Security   19 

     35. Advance Payment and Security 20 

     36. Adjudicator   20 

     37. Corrupt or Fraudulent Practices 20 



 

Contractor                           8 

 A. General 
 

1. Scope of Bid  

 

1.1 The Commissioner Salem City Municipal Corporation, Salem (referred to as Employer in these 

documents) invites bids for the construction of works (as defined in these documents and referred to as "the 

works") detailed in the table given in IFB.   

 

1.2 The successful bidder will be expected to complete the works by the intended completion date specified in the 

Contract data. 

 

2. Source of Funds  

 

2.1 The Government of India has received a loan from the International Bank for Reconstruction and 

Development (hereinafter interchangeably called “the Bank”) towards the cost of Third Tamil Nadu Urban 

Development Project and intends to apply a part of the funds to cover eligible payments under the contract for 

the Works.  Payments by the Bank will be made only at the request of the borrower and upon approval of the 

Bank in accordance with the Loan Agreement, and will be subject in all respects to the terms and conditions of 

that Agreement.  Except as the Bank may specifically otherwise agree, no party other than the borrower shall 

derive any rights from the Loan Agreement or have any rights to the loan proceeds. 

 

2.2 The loan agreement prohibits a withdrawal from the loan account for the purpose of any payment to persons 

or entities, or for any import of goods, if such payment or import, to the knowledge of the Bank, is prohibited 

by a decision of the United Nations Security Council, taken under Chapter VII of the Charter of the United 

Nations. 

 

3. Eligible Bidders  

 

3.1 This Invitation for Bids is open to all bidders from the eligible countries as defined under the IBRD 

Guidelines for Procurement.  Any materials, equipment, and services to be used in the performance of the 

Contract shall have their origin in the eligible source countries. 

 

3.2 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a statement that the Bidder 

is not associated, nor has been associated in the past, directly or indirectly, with the Consultant or any other 

entity that has prepared the design, specifications, and other documents for the Project or being proposed as 

Project Manager for the Contract. A firm that has been engaged by the Borrower to provide consulting 

services for the preparation or supervision of the works, and any of its affiliates, shall not be eligible to bid. 

 

3.3 Government-owned enterprises in the Employer’s country may only participate if they are legally and 

financially autonomous, operate under commercial law and are not a dependent agency of the Borrower or 

Sub-borrower. 

 

3.4 Bidders shall not be under a declaration of ineligibility for corrupt and fraudulent practices issued by the Bank 

in accordance with sub-clause 37.1. 

 

4. Qualification of the Bidder  

 

4.1 All bidders shall provide in Section 2, Forms of Bid and Qualification Information, a preliminary description 

of the proposed work method and schedule, including drawings and charts, as necessary. 

 

4.2 Deleted 

 

4.3 All bidders shall include the following information and documents with their bids in Section 2: 

 (a) copies of original documents defining the constitution or legal status, place of registration, and 

principal place of business;  written power of attorney of the signatory of the Bid to commit the Bidder; 

 (b) total monetary value of construction work performed for each of the last five years; 

 (c) experience in works of a similar nature and size for each of the last five years, and details of works 

under way or contractually committed;  and clients who may be contacted for further information on 

those contracts; 
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 (d) major items of construction equipment proposed to carry out the Contract; 

 

 (e) qualifications and experience of key site management and technical personnel proposed for the 

Contract; 

 

 (f) reports on the financial standing of the Bidder, such as profit and loss statements and auditor's reports 

for the past five years; 

 

 (g) evidence of adequacy of working capital for this contract (access to line (s) of credit and availability of 

other financial resources); 

 

 (h) authority to seek references from the Bidder's bankers;  

 

 (i) information regarding any litigation or arbitration resulting from contracts executed by the Bidder in 

the last five years or currently under execution.  The information shall include the names of the parties 

concerned, the disputed amount, cause of litigation, and matter in dispute; 

 

 (j) proposals for subcontracting components of the Works which in aggregate add to more than 20 percent 

of the Bid Price (for each, the qualifications and experience of the identified sub-contractor in the 

relevant field should be annexed; No vertical splitting of works for sub contracting is acceptable); and 

 

(k)    the proposed methodology and program of construction including Environmental Management Plan,     

   backed with equipment planning and deployment, duly supported with broad calculations and quality    

   control procedures proposed to be adopted, justifying their capability of execution and completion of    

   the work as per technical specifications within the stipulated period of completion as per milestones. 

 

(l)   Certificate from the engineer-in-charge duly attested by the Notary Public to be furnished. 

   

4.4     Bids from Joint Venture are not acceptable 

 
 

4.5 A. To qualify for award of the contract, each bidder in its name should have in the last five years  

                      i.e 2006-07,2007-08,2008-09,2009-10 and  2010-11 . (Works completed till date will also be 

considered) 

 

(a)  achieved, in at least two financial years, a minimum annual financial turnover (in all classes of civil 

engineering construction works only) of Rs.135  million  

 

(b) satisfactorily completed , as a prime contractor, or as subcontractor duly certified by the employer /main 

contractor and supported by authorization from the employer for sub-contracting, at least one similar 

work of value not less than Rs.100million  

 

   (c)  executed in any one year as a prime contractor, or as subcontractor, duly certified by the employer/main    

           contractor and supported by authorization from the employer for sub- contracting  the following               

             minimum quantities of   work: 

 

 (i)    Should have constructed RCC Elevated Service Reservoir of capacity not less than 5 lakh litres – 5 No. 

 

(d) The contractor or his identified sub-contractor should have completed at least one work of supply & 

installation of Instrumentation  for SCADA system  for any Water Supply / Sewerage / Process Industries for 

a value of not less than Rupees 5 Million in any one year. 

 

(@)  at 2011-2012 price level.  Financial turnover and cost of completed works of previous years shall           

be given weight age of 5% per year based on rupee value to bring them to 2011- 2012 price level. 

 

*The bidder has to furnish the qualification details of identified sub -contractors along with the bid and 

ensure that the identified sub- contractors are not changed during the execution of work. 
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4.5 B. Each bidder should further demonstrate: 

(a) Availability (either owned or leased or by planned procurement against mobilization advances) of the 

following key and critical equipment for this work: 

 

� Concrete mixer ( 8 to 10 Cft) 7 Nos.  

� Loader cum excavator (0.5 cum each) 5 Nos.  

� Tipper / Truck (6 to 10 tonnes each) 15 Nos.  

� Dewatering Pump sets 5-10 H.P   10 Nos. 

� Hydraulic mobile crane  (boom height 10 m) 5Nos.  

� Vibrator  10 Nos.  

� Tools and plants for jointing pipes 5 Nos. 

� Pipe cutting machinery 2 Nos. 

� Leveling Instrument 5 Nos. 

� Compactor /  Roller (8 to 10 tonnes) 3 Nos.  

� Chain pulley block  (5 mt capacity) 3 Nos.  

� Electric Welding  Machine            2 Nos 

� Diesel generator welding machine 3 Nos. 

 

  Note: 

                      Based on the studies, carried out by the Engineer the minimum suggested major equipment to attain the 

completion of works in accordance with the prescribed construction schedule are shown in the above 

list. 

 

  The bidders should, however, undertake their own studies and furnish with their bid, a detailed 

construction planning and methodology supported with layout and necessary drawings and calculations 

(detailed) as stated in clause 4.3 (k) above to allow the employer to review their proposals.  The 

numbers, types and capacities of each plant/equipment shall be shown in the proposals along with the 

cycle time for each operation for the given production capacity to match the requirements. 

 

(b) availability for this work of a Project Manager  and other key personnel with adequate experience as    

required below;  

 

        i). Project Manager -B.E.(Civil) with minimum of 15 years experience -1No. 

  ii). Project Engineer – B.E. (Civil ) with minimum 10 years experience- 1 No. 

         

 (c) liquid assets and/or availability of credit facilities of no less than Rs. 40 million in the format given in   

 Section 2. 

  (Credit lines/letter of credit/certificates from Banks for meeting the funds requirement etc.)  -  

 

4.5 C. To qualify for a package of contracts made up of this and other contracts for which bids are 

invited in the IFB, the bidder must demonstrate having experience and resources sufficient to meet the 

aggregate of the qualifying criteria for the individual contracts. 

 

4.6  Sub-contractor’s experience and resources will not be taken into account in determining the Bidder’s 

compliance with the qualifying criteria, except to the extent stated in Clause 4.5 [A] above. 

 

4.7   Bidders who meet the minimum qualification criteria will be qualified only if their available bid capacity is   

  more than the total bid value. The available bid capacity will be calculated as under: 

 

 Assessed Available Bid capacity = ( A*N*1.5 - B ) 

 where 

 

 A = Maximum value of civil engineering works executed in any one year during the last five years (updated 

to 2011-12  price level) taking into account  the completed as well as works in progress. 

 N = Number of years prescribed for completion of the works for which bids are invited i.e. 11/2 Years. 

 B = Value, at 2011-12 price level, of existing commitments and on-going works to be completed during the 

next 11/2 Years 
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Note:  The statements showing the value of existing commitments and on-going works as well as the 

stipulated period of completion remaining for each of the works listed should be countersigned by the 

Engineer in charge, not below the rank of an Executive Engineer or equivalent.   

4.8 Even though the bidders meet the above qualifying criteria, they are subject to be disqualified if they have: 

 

 - made misleading or false representations in the forms, statements and attachments submitted in proof of 

the qualification requirements; and anywhere else in their bids and/or 

 - record of poor performance such as abandoning the works, not properly completing the contract, 

inordinate delays in completion, litigation history, or financial failures etc.; for which the bidders will 

disclose such instances of poor performance during last 5 years and/or 

 - participated in the previous bidding for the same work and had quoted unreasonably high bid prices 

and could not furnish rational justification to the employer. 

 

5. One Bid per Bidder   

 

5.1 Each bidder shall submit only one bid for one package  .  A bidder who submits or participates in more than 

one Bid (other than as a subcontractor who will not submit its bid as bidder or in cases of alternatives that 

have been permitted or requested) will cause all the proposals with the Bidder’s participation to be 

disqualified.  

 

6. Cost of Bidding  

 

6.1 The bidder shall bear all costs associated with the preparation and submission of his Bid, and the Employer 

will in no case be responsible and liable for those costs. 

 

7. Site visit   

 

7.1 The Bidder, at the Bidder’s own responsibility and risk is encouraged to visit  and examine the Site of Works 

and its surroundings and obtain all information that may be necessary for preparing the Bid and entering into a 

contract  for construction of the Works.  The costs of visiting the Site shall be at the Bidder's own expense. 
 

B.  Bidding Documents 

8.    Content of Bidding Documents  

  

8.1    The set of bidding documents comprises the documents listed in the table below and addenda issued in         

accordance with Clause 10: 

 

              Invitation for Bids 

    Section 1 Instructions to Bidders 

     2 Forms of Bid and Qualification Information 

     3 Conditions of Contract 

     4 Contract Data 

     5 Specifications 

    6 Drawings 

    7 Bills of Quantities 

     8 Forms of Securities 

8.2 Of the three sets of the bidding documents supplied, two sets should be completed and returned with the 

bid. 
 

9. Clarification of Bidding Documents 

 

9.1 A prospective bidder requiring any clarification of the bidding documents may notify the Employer in 

writing or by cable (hereinafter "cable" includes telex and facsimile) at the Employer's address indicated in 

the invitation to bid.  The Employer will respond to any request for clarification which he received earlier 

than 15 days prior to the deadline for submission of bids.  Copies of the Employer's response will be 

forwarded to all purchasers of the bidding documents, including a description of the enquiry but without 

identifying its source. 

9.2 Pre-bid meeting 
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9.2.1 The bidder or his official representative is invited to attend a pre-bid meeting which will take place at the 

O/o Commissioner, Salem City Municipal Corporation, Salem at 11.00 hrs on 10-01-2012. 

 28.11.2011 

9.2.2 The purpose of the meeting will be to clarify issues and to answer questions on any matter that may be 

raised at that stage. 

 

9.2.3 The bidder is requested to submit any questions in writing or by cable to reach the Employer not later than 

one week before the meeting. 

 

9.2.4 Minutes of the meeting, including the text of the questions raised (without identifying the source of enquiry) 

and the responses given will be transmitted without delay to all purchasers of the bidding documents.  Any 

modification of the bidding documents listed in Sub-Clause 8.1 which may become necessary as a result of 

the pre-bid meeting shall be made by the Employer exclusively through the issue of an Addendum pursuant 

to Clause 10 and not through the minutes of the pre-bid meeting. 

 

9.2.5 Non-attendance at the pre-bid meeting will not be a cause for disqualification of a bidder. 

 

10. Amendment of Bidding Documents  

 

10.1 Before the deadline for submission of bids, the Employer may modify the bidding documents by issuing 

addenda. 

10.2 Any addendum thus issued shall be part of the bidding documents and shall be communicated in writing or 

by cable to all the purchasers of the bidding documents.  Prospective bidders shall acknowledge receipt of 

each addendum by cable to the Employer. 

10.3 To give prospective bidders reasonable time in which to take an addendum into account in preparing their 

bids, the Employer shall extend as necessary the deadline for submission of bids, in accordance with Sub-

Clause 20.2 below. 

C.  Preparation of Bids 

 

11. Language of the Bid 

 

11.1 All documents relating to the bid shall be in the English language. 

 

12. Documents comprising the Bid 

 

12.1 The bid submitted by the bidder shall comprise the following: 

 

 (a) The Bid (in the format indicated in Section 2). 

 (b) Bid Security; 

 (c) Priced Bill of Quantities; 

 (d) Qualification Information Form and Documents; 

 and any other materials required to be completed and submitted by bidders in accordance with these 

instructions. The documents listed under Sections 2, 4 and 7 of Sub-Clause 8.1 shall be filled in without 

exception.  

 

12.2 Deleted 

 

13. Bid Prices 

 

13.1 The contract shall be for the whole works as described in Sub-Clause 1.1, based on the priced Bill 

Quantities submitted by the Bidder. 

 

13.2 The bidder shall fill in rates and prices and line item total (both in figures and words) for all items of the 

Works described in the Bill of Quantities along with total bid price (both in figures and words).  Items for 

which no rate or price is entered by the bidder will not be paid for by the Employer when executed and 

shall be deemed covered by the other rates and prices in the Bill of Quantities.  Corrections, if any, shall be 

made by crossing out, initialing, dating and rewriting. 
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13.3 All duties, taxes, and other levies payable by the contractor under the contract, or for any other cause shall 

be included in the rates, prices and total Bid Price submitted by the Bidder. 
 

Note: “Bidders may like to ascertain availability of excise/custom duty exemption benefits available in India to 

the contracts   financed under World Bank loan/credits.  They are solely responsible for obtaining such 

benefits which they have considered in their bid and in case of failure to receive such benefits for reasons 

whatsoever, the employer will not compensate the bidder (contractor).  Where the bidder has quoted taking 

into account such benefits, he must give all information required for issue of certificates in terms of such 

notifications as per form attached to the Qualification Information in the bid.  To the extent the employer 

determines the quantity indicated therein are reasonable keeping in view the bill of quantities, construction 

programme and methodology, the certificates will be issued and no subsequent changes will be permitted.  

No certificate will be issued for items where no quantity/capacity of equipment is indicated in the 

statement.  The bids which do not conform to the above provisions will be treated as non responsive and 

rejected.  Any delay in procurement of the construction equipment /machinery/goods as a result of the 

above shall not be a cause for granting any extension of time.” 

  

13.4 The rates and prices quoted by the bidder are subject to adjustment during the performance of the Contract 

in accordance with the provisions of Clause 47 of the Conditions of Contract. 

 

14. Currencies of Bid and Payment 

 

14.1 The unit rates and the prices shall be quoted by the bidder entirely in Indian Rupees. 

 

15. Bid Validity 

 

15.1 Bids shall remain valid for a period not less than ninety days after the deadline date for bid submission 

specified in Clause 20.  A bid valid for a shorter period shall be rejected by the Employer as non-

responsive. 

 

15.2 In exceptional circumstances, prior to expiry of the original time limit, the Employer may request that the 

bidders may extend the period of validity for a specified additional period.  The request and the bidders' 

responses shall be made in writing or by cable.  A bidder may refuse the request without forfeiting his bid 

security.  A bidder agreeing to the request will not be required or permitted to modify his bid, but will be 

required to extend the validity of his bid security for a period of the extension, and in compliance with 

Clause 16 in all respects. 

 

15.3        Deleted  

 

15.4 Deleted 

 

16. Bid Security 

 

16.1 The Bidder shall furnish, as part of his Bid, a Bid security in the amount as shown in column 4 of the table 

of IFB for this particular work.  This bid security shall be in favour of The Commissioner, Salem City 

Municipal Corporation, Salem and may be in one of the following forms: 

 

 - a bank guarantee issued by a nationalized / scheduled bank located in India in the form given in 

Section 8; or 

 

 - Certified cheque, Bank draft or Letter of Credit in favour of The Commissioner, Salem City 

Municipal Corporation, Salem payable at Salem.  

 

16.2 Bank guarantees issued as surety for the bid shall be valid for 45 days beyond the validity of the bid. 

16.3 Any bid not accompanied by an acceptable Bid Security and not secured as indicated in Sub-Clauses 16.1 

and 16.2 above shall be rejected by the Employer as non-responsive.     

 

16.4 The Bid Security of unsuccessful bidders will be returned within 28 days of the end of the bid validity 

period specified in Sub-Clause 15.1. 



 

Contractor                           14 

16.5 The Bid Security of the successful bidder will be discharged when the bidder has signed the Agreement and 

furnished the required Performance Security. 

 

16.6 The Bid Security may be forfeited 

 

 (a) if the Bidder withdraws the Bid after Bid opening during the period of Bid validity; 

 (b) if the Bidder does not accept the correction of the Bid Price, pursuant to Clause 27; or 

 (c) in the case of a successful Bidder, if the Bidder fails within the specified time limit to 

 

  (i) sign the Agreement; or 

  (ii) furnish the required  Performance Security. 
 

17. Alternative Proposals by Bidders 

 

17.1 Bidders shall submit offers that comply with the requirements of the bidding documents, including the basic 

technical design as indicated in the drawing and specifications.  Alternatives will not be considered. 

 

18. Format and Signing of Bid 

 

18.1 The Bidder shall prepare one original and one copy of the documents comprising the bid as described in 

Clause 12 of these Instructions to Bidders, bound with the volume containing the Form of Bid, and clearly 

marked "ORIGINAL" and "COPY" as appropriate.  In the event of discrepancy between them, the 

original shall prevail. 

 

18.2 The original and copy of the Bid shall be typed or written in indelible ink and shall be signed by a person or 

persons duly authorized to sign on behalf of the Bidder, pursuant to Sub-Clauses 4.3. All pages of the bid 

where entries or amendments have been made shall be initialed by the person or persons signing the bid. 

 

18.3 The Bid shall contain no alterations or additions, except those to comply with instructions issued by the 

Employer, or as necessary to correct errors made by the bidder, in which case such corrections shall be 

initialed by the person or persons signing the bid. 

 

18.4 The Bidder shall furnish information as described in the Form of Bid on commissions or gratuities, if any, 

paid or to be paid to agents relating to this Bid, and to contract execution if the Bidder is awarded the 

contract. 

 D.  Submission of Bids 

19. Sealing and Marking of Bids 

 

19.1 The Bidder shall seal the original and copy of the Bid in separate envelopes, duly marking the envelopes as 

"ORIGINAL" and "COPY".  These envelopes (called as inner envelopes) shall then be put inside one 

outer envelope. 

 

19.2 The inner and outer envelopes shall 

 

 (a) be addressed to the Employer at the following address: 

          The Commissioner, Salem City Municipal Corporation, 

                          Room no :2,               

                         O/o Commissionerate of Municipal Administration, 

                         Ezhilagam Annex, 6
th

 Floor, 

                        Chepauk, Chennai-600 005. 

  and 

 

 (b) bear the following identification: 

 

Bid for:  Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of pipe 

connections and instrumentation works for Dedicated Water Supply Scheme to Salem City Municipal 

Corporation.               

  - Bid Reference No. 17417/2010/SS2 

  - DO NOT OPEN BEFORE    03.02.2012.  
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16.12.2011   

19.3 In addition to the identification required in Sub-Clause 19.2, the inner envelopes shall indicate the name and 

address of the bidder to enable the bid to be returned unopened in case it is declared late, pursuant to Clause 

21. 
 

19.4 If the outer envelope is not sealed and marked as above, the Employer will assume no responsibility for the 

misplacement or premature opening of the bid. 
 

20. Deadline for Submission of the Bids 

 

20.1 Bids must be received by the Employer at the address specified above no later than 15 Hrs on 03.-02-2012. 

                In the event of the specified date for the submission of bids declared a holiday for the Employer, the Bids   

              will be received upto the appointed time on the next working day. 
 

20.2 The Employer may extend the deadline for submission of bids by issuing an amendment in accordance with 

Clause 10, in which case all rights and obligations of the Employer and the bidders previously subject to the 

original deadline will then be subject to the new deadline. 
 

21. Late Bids 
 

21.1 Any Bid received by the Employer after the deadline prescribed in Clause 20 will be returned unopened to 

the bidder. 
 

22. Modification and Withdrawal of Bids 
 

22.1 Bidders may modify or withdraw their bids by giving notice in writing before the deadline prescribed in 

Clause 20. 
 

22.2 Each Bidder's modification or withdrawal notice shall be prepared, sealed, marked, and delivered in 

accordance with Clause 18 & 19, with the outer and inner envelopes additionally marked 

"MODIFICATION" or "WITHDRAWAL", as appropriate. 
 

22.3 No bid may be modified after the deadline for submission of Bids. 

 

22.4 Withdrawal or modification of a Bid between the deadline for submission of bids and the expiration of the 

original period of bid validity specified in Clause 15.1 above or as extended pursuant to Clause 15.2 may 

result in the forfeiture of the Bid security pursuant to Clause 16. 
 

22.5 Bidders may only offer discounts to, or otherwise modify the prices of their Bids by submitting Bid 

modifications in accordance with this clause, or included in the original Bid submission. 
 

 E.  Bid Opening and Evaluation 

23. Bid Opening 
 

23.1 The Employer will open all the Bids received (except those received late), including modifications made 

pursuant to Clause 22, in the presence of the Bidders or their representatives who choose to attend at 15.15 

hours on the date and the place specified in Clause 20. In the event of the specified date of Bid opening 

being declared a holiday for the Employer, the Bids will be opened at the appointed time and location on 

the next working day. 
 

23.2 Envelopes marked "WITHDRAWAL" shall be opened and read out first. Bids for which an acceptable 

notice of withdrawal has been submitted pursuant to Clause 22 shall not be opened.  Subsequently all 

envelopes marked “Modification” shall be opened and the submissions therein read out in appropriate 

detail. 

 

23.3 The Bidders' names, the Bid prices, the total amount of each Bid and of any alternative Bid (if alternatives have 

been requested or permitted), any discounts, Bid modifications and withdrawals, the presence or absence of 

Bid security, and such other details as the Employer may consider appropriate, will be announced by the 

Employer at the opening.  No bid shall be rejected at bid opening except for the late bids pursuant to Clause 

21.  Bids [and modifications] sent pursuant to Clause 22 that are not opened and read out at bid opening 

will not be considered for further evaluation regardless of the circumstances.  Late and withdrawn bids will 

be returned un-opened to bidders. 
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23.4 The Employer shall prepare minutes of the Bid opening, including the information disclosed to those 

present in accordance with Sub-Clause 23.3. 

 

24. Process to Be Confidential 

 

24.1 Information relating to the examination, clarification, evaluation, and comparison of Bids and 

recommendations for the award of a contract shall not be disclosed to Bidders or any other persons not 

officially concerned with such process until the award to the successful Bidder has been announced. Any 

effort by a Bidder to influence the Employer's processing of Bids or award decisions may result in the 

rejection of his Bid. 

 

25. Clarification of Bids 

 

25.1 To assist in the examination, evaluation, and comparison of Bids, the Employer may, at his discretion, ask 

any Bidder for clarification of his Bid, including breakdowns of the unit rates. The request for clarification 

and the response shall be in writing or by cable, but no change in the price or substance of the Bid shall be 

sought, offered, or permitted except as required to confirm the correction of arithmetic errors discovered by 

the Employer in the evaluation of the Bids in accordance with Clause 27. 

 

25.2 Subject to sub-clause 25.1, no Bidder shall contact the Employer on any matter relating to its bid from the 

time of the bid opening to the time the contract is awarded.  If the Bidder wishes to bring additional 

information to the notice of the Employer, it should do so in writing. 

 

25.3 Any effort by the Bidder to influence the Employer in the Employer's bid evaluation, bid comparison or 

contract award decisions may result in the rejection of the Bidders’ bid. 

 

26. Examination of Bids and Determination of Responsiveness 

 

26.1 Prior to the detailed evaluation of Bids, the Employer will determine whether each Bid (a) meets the 

eligibility criteria defined in Clause 3; (b) has been properly signed; (c) is accompanied by the required 

securities and; (d) is substantially responsive to the requirements of the Bidding documents. 

 

26.2 A substantially responsive Bid is one which conforms to all the terms, conditions, and specifications of the 

Bidding documents, without material deviation or reservation. A material deviation or reservation is one (a) 

which affects in any substantial way the scope, quality, or performance of the Works; (b) which limits in 

any substantial way, inconsistent with the Bidding documents, the Employer's rights or the Bidder's 

obligations under the Contract; or (c) whose rectification would affect unfairly the competitive position of 

other Bidders presenting substantially responsive Bids. 

 

26.3 If a Bid is not substantially responsive, it will be rejected by the Employer, and may not subsequently be 

made responsive by correction or withdrawal of the non-conforming deviation or reservation. 

 

27. Correction of Errors 

 

27.1 Bids determined to be substantially responsive will be checked by the Employer for any arithmetic errors. 

Errors will be corrected by the Employer as follows: 

  

 (a) where there is a discrepancy between the rates in figures and in words, the rate in words will 

govern; and 

 

 (b) where there is a discrepancy between the unit and the line item total resulting from multiplying the 

unit rate by the quantity, the unit rate as quoted will govern. 

 

27.2 The amount stated in the Bid will be adjusted by the Employer in accordance with the above procedure for 

the correction of errors and, with the concurrence of the Bidder, shall be considered as binding upon the 

Bidder. If the Bidder does not accept the corrected amount the Bid will be rejected, and the Bid security 

may be forfeited in accordance with Sub-Clause 16.6 (b). 
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28. Deleted 

 

29. Evaluation and Comparison of Bids 

 

29.1 The Employer will evaluate and compare only the Bids determined to be substantially responsive in 

accordance with Clause 26. 

 

29.2 In evaluating the Bids, the Employer will determine for each Bid the evaluated Bid Price by adjusting the 

Bid Price as follows: 

 

 (a) making any correction for errors pursuant to Clause 27; or 

 

 (b) making an appropriate adjustments for any other acceptable variations, deviations; and 

 

 (c) making appropriate adjustments to reflect discounts or other price modifications offered in 

accordance with Sub Clause 22.5. 

 

29.3 The Employer reserves the right to accept or reject any variation, deviation, or alternative offer. Variations, 

deviations, and alternative offers and other factors which are in excess of the requirements of the Bidding 

documents or otherwise result in unsolicited benefits for the Employer shall not be taken into account in Bid 

evaluation. 

 

29.4 The estimated effect of the price adjustment conditions under Clause 47 of the Conditions of Contract, 

during the period of implementation of the Contract, will not be taken into account in Bid evaluation. 

 

29.5 If the Bid of the successful Bidder is seriously unbalanced in relation to the Engineer's estimate of the cost 

of work to be performed under the contract, the Employer may require the Bidder to produce detailed price 

analyses for any or all items of the Bill of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed.  After evaluation of the price analyses, the Employer 

may require that the amount of the performance security set forth in Clause 34 be increased at the expense 

of the successful Bidder to a level sufficient to protect the Employer against financial loss in the event of 

default of the successful Bidder under the Contract. 

 

30. Deleted 

 F.  Award of Contract 

31. Award Criteria 

 

31.1 Subject to Clause 32, the Employer will award the Contract to the Bidder whose Bid has been determined to 

be substantially responsive to the Bidding documents and who has offered the lowest evaluated Bid Price, 

provided that such Bidder has been determined to be (a) eligible in accordance with the provisions of 

Clause 3, and (b) qualified in accordance with the provisions of Clause 4. 

 

31.2 Deleted 

 

32. Employer's Right to Accept any Bid and to Reject any or all Bids 

 

32.1 Notwithstanding Clause 31, the Employer reserves the right to accept or reject any Bid, and to cancel the 

Bidding process and reject all Bids, at any time prior to the award of Contract, without thereby incurring 

any liability to the affected Bidder or Bidders or any obligation to inform the affected Bidder or Bidders of 

the grounds for the Employer's action. 

 

33. Notification of Award and Signing of Agreement 

 

33.1 The Bidder whose Bid has been accepted will be notified of the award by the Employer prior to expiration of the 

Bid validity period by cable, telex or facsimile confirmed by registered letter. This letter (hereinafter and in the 

Conditions of Contract called the "Letter of Acceptance") will state the sum that the Employer will pay the 

Contractor in consideration of the execution, completion, and maintenance of the Works by the Contractor as 

prescribed by the Contract (hereinafter and in the Contract called the "Contract Price"). 
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33.2 The notification of award will constitute the formation of the Contract, subject only to the furnishing of a 

performance security in accordance with the provisions of Clause 34. 

 

33.3 The Agreement will incorporate all agreements between the Employer and the successful Bidder. It will be 

signed by the Employer and sent to the successful Bidder, or kept ready for signature of the successful bidder in 

the office of employer within 28 days following the notification of award along with the Letter of Acceptance. 

Within 21 days of receipt, the successful Bidder will sign the Agreement and deliver it to the Employer.  

 

33.4 Upon the furnishing by the successful Bidder of the Performance Security, the Employer will promptly notify 

the other Bidders that their Bids have been unsuccessful. 

34. Performance Security 

 

34.1 Within 21 days of receipt of the Letter of Acceptance, the successful Bidder shall deliver to the Employer a 

Performance Security in any of the forms given below for an amount equivalent to 5% of the Contract price plus 

additional security for unbalanced Bids in accordance with Clause 29.5 of ITB and Clause 52 of Conditions of 

Contract: 

 

 - a bank guarantee in the form given in Section 8; or 

 - Certified cheque/Bank draft, in favour of The Commissioner, Salem City Municipal Corporation 

payable at SALEM 

  

34.2 If the performance security is provided by the successful Bidder in the form of a Bank Guarantee, it shall be 

issued either (a) at the Bidder's option, by a Nationalized/Scheduled Indian bank or (b) by a foreign bank located 

in India and acceptable to the Employer or (c) by a foreign bank through a correspondent Bank in India 

[scheduled or nationalized].    

 

34.3 Failure of the successful bidder to comply with the requirements of sub-clause 34.1 shall constitute a breach of 

contract, cause for annulment of the award, forfeiture of the bid security, and any such other remedy the 

Employer may take under the contract, and the Employer may resort to awarding the contract to the next ranked 

bidder. 

 

35 Advance Payment and Security 

 

35.1 The Employer will provide an Advance Payment on the Contract Price as stipulated in the Conditions of 

Contract, subject to maximum amount, as stated in the Contract Data. 

 

36. Adjudicator 

  

36.1 The Employer proposes that Mr. L.Viswanathan, Superintending Engineer (Retired), TWAD Board be 

appointed as Adjudicator under the Contract, at a daily fee of Rs.5000/-.plus reimbursable expenses. If the 

Bidder disagrees with this proposal, the Bidder should so state in the Bid. If in the Letter of Acceptance, the 

Employer has not agreed on the appointment of the Adjudicator, the Adjudicator shall be appointed by The 

Chairman, Institution of Engineers (India) Tamilnadu State Centre,    at the request of either party. 

37. Corrupt or Fraudulent Practices 

 

37.1 It is the Bank’s policy to require that Borrowers (including beneficiaries of Bank loans), as well as bidders, 

suppliers, and contractors and their sub contractors under Bank-financed contracts, observe the highest 

standard of ethics during the procurement and execution of such contracts
1
. In pursuance of this policy, the 

Bank: 

(a) defines, for the purposes of this provision, the items set forth below as follows: 

   (i)  “Corrupt practice
”...2 

is the offering, giving, receiving or soliciting, directly or indirectly, 

of anything to value to influence improperly the actions of another party. 

   (ii) “fraudulent practice”.
..3

  is any act or omission, including a misrepresentation, that  

knowingly or recklessly misleads, or attempts to mislead, a party to obtain a financial or 

other benefit or to avoid an obligation; 
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  (iii) “Collusive practice”.
..4

 is an arrangements between two or more parties designed to 

achieve an improper purpose, including to influence improperly the action of another 

party; 

  (iv) “coercive practice”.
..5

  is impairing or harming, or threatening to impair or harm, directly 

or indirectly, any party or the property of the party to influence improperly the action of 

party; 

  (v)   “obstructive practice” is 

a. deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigation in order to materially impede a 

Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation, or 

b. acts intended to materially impede the exercise of the Bank’s inspection and audit rights 

provided for under sub-clause 37-1 (e) below. 

(b) will reject a proposal for award if it determines that the bidder recommended for award has, directly, or 

through an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive practices in 

competing for the contract in question,          

(c) will cancel the portion of the loan allocated to a contract if it determines at any time that representatives 

of the Borrower or of a beneficiary of the loan engaged in corrupt, fraudulent, collusive, or 

coercive practices during the procurement or the execution of that contract, without the Borrower 

having taken timely and appropriate action satisfactory to the Bank to address such practices when 

they occur. 

 (d) will sanction a firm or individual, including declaring ineligible, either indefinitely or for a stated 

period of time, to be awarded a Bank-financed contract if it at any time determines that the firm 

has, directly or through an agent, engaged in corrupt, fraudulent, collusive, coercive or obstructive 

practices in competing for, or in executing, a Bank-financed contract, and 

 (e) will have the right to require that a provision be included in bidding documents and in contracts 

financed by a Bank loan, requiring bidders, suppliers, and contractors and their sub-contractors to 

permit the Bank to inspect their accounts and records and other documents relating to the bid 

submission and contract performance and to have them audited by auditors appointed by the Bank. 

37.2  Furthermore, Bidders shall be aware of the provision stated in Sub-Clause 23.2 and 59.2(h) of the               

           Conditions   of   Contract. 

     --------------------------------------------------------------------------------------------------------------------- 

...1 In this  contract, any action taken by a bidder, supplier, contractor, or a sub-contractor to influence 

the procurement process or contract execution for undue advantage is improper 

...2  “another party” refers to a public official acting on relation to the procurement process or contract 

execution) In this context, “public official “– includes World Bank Staff and employees of other 

organizations taking or reviewing procurement decisions. 

...3 “a party” refers to a public official the terms “benefit” and “obligation” relate to the procurement 

process or contract execution and the “act or omission” is intended to influence the procurement process or 

contract execution. 

...4 ...4 “parties” refers to participants in the procurement process (including public officials) 

attempting to establish bid prices at artificial non competitive levels. 

 ...5 a “party” refers to a participant in the procurement process or contract execution. 
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SECTION 2 

FORMS OF BID, QUALIFICATION INFORMATION AND LETTER OF 

ACCEPTANCE 

 

 

 

   Table of Forms: 

 

 

   - CONTRACTOR’S BID 

    

   - QUALIFICATION INFORMATION 

 

   - LETTER OF ACCEPTANCE 

 

   - NOTICE TO PROCEED WITH THE WORK 

 

   - AGREEMENT FORM 
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Contractor's Bid 
 

Description of the works:  Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of 

pipe connections and instrumentation works for Dedicated Water Supply Scheme to Salem City Municipal 

Corporation.   

             

To:                               The Commissioner, Salem City Municipal Corporation, Salem. 

Address :                      Room no :2,               

                         O/o Commissionerate of Municipal Administration, 

                         Ezhilagam Annex, 6
th

 Floor, 

                                     Chepauk, Chennai - 600 005. 

 

GENTLEMEN, 

 

Having examined the bidding documents including addendum, we offer to execute the Works described above in 

accordance with the Conditions of Contract, Specifications, Drawings and Bill of Quantities accompanying this Bid 

for the Contract Price of _________ [in figures] (__________________________________________________) 

[in letters]
1 

 

The advance Payment required is: Rupees ________________. 

    

We accept the appointment of ________________________ as the Adjudicator. 

(OR) 

We do not accept the appointment of ___________________ as the Adjudicator and propose instead that 

_______________________ be appointed as Adjudicator whose daily fees and biographical data are attached. 

 

This Bid and your written acceptance of it shall constitute a binding contract between us. We understand that you are 

not bound to accept the lowest or any Bid you receive. 

 

We undertake that, in competing for (and, if the award is made to us, in executing) the above contract, we will 

strictly observe the laws against fraud and corruption in force in India namely “Prevention of Corruption Act 1988”. 

 

Commissions or gratuities, if any, paid or to be paid by us to agents relating to this Bid, and to contract execution if 

we are awarded the contract, are listed below: 

 

Name and address of agent Amount Purpose of Commission or gratuity 

______________________ ________ ____________________________ 

______________________ ________ ____________________________ 

______________________ ________ ____________________________ 

(if none, state “none”) 

We hereby confirm that this Bid complies with the Eligibility, Bid Validity and Bid Security required by the Bidding 

documents. 

 

 

Yours faithfully, 

Authorized Signature: 

Name & Title of Signatory:  _________________________________________________________________ 

 

Name of Bidder  :  ______________________________________________ 

 

Address   : __________________________________________________________________ 

____________________________________________________________________________________________

1        To be filled by the Bidder, together with his particulars and date of submission at the bottom of the Form of     

            Bid 
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 Qualification Information 

 

The information to be filled in by the Bidder in the following pages will be used for purposes of post qualification as 

provided for in Clause 4 of the Instructions to Bidders. This information will not be incorporated in the Contract. 

 

1. For Individual Bidders 

 

1.1 Constitution or legal status of Bidder 

 [Attach copy] 

 

 Place of registration: _______________________________ 

 

 Principal place of business: _______________________________ 

 

 Power of attorney of signatory of Bid 

 [Attach] 

 

1.2 Total value of Civil Engineering construction 2006-2007______________________β 

 work executed and payments received in the last five years** 2007-2008______________________ 

 (in Rs. Million)  2008-2009_____________________ 

    2009-2010_____________________ 

    2010-2011_____________________ 

 

1.3.1 Work performed as prime contractor (in the same name) on works of a similar nature over the last five 

years. ** 
____________________________________________________________________________________________ 

 

Project 

Name 

Name  

of the 

Employer* 

Descrip-

tion of 

work 

Contract 

No. 

Value of 

contract 

(Rs. 

Million) 

Date of 

issue of 

work 

order 

Stipulated 

period of 

completion 

Actual date 

of 

completion* 

Remarks 

explaining 

reasons for 

delay and 

work 

completed 

____________________________________________________________________________________________ 

 

 

__________________________________________________________________________________________ 

 

1.3.2 Quantities of work executed as prime contractor (in the same name and style) in the last five years: ** 
 

 

Year Name Name  Quantity of work @ Remarks * 
 of the 

Work 

of the 

Employer* 

Capacity of RCC storage 

reservoir (UGT/OHT/GLSR) 

in ML and No. 

Installation of 

Instrumentation items 

with value 

(indicate 

contract 

Ref) 

2006-2007 

2007-2008 

2008-2009 

2009-2010 

2010-2011 

     

*Attach certificate(s) from the Engineer(s)-in-Charge 

@The item of work for which data is requested should tally with that specified in ITB clause 4.5A(c). 

** immediately preceding the financial year in which bids are received. 

β Attach certificate from Chartered Accountant. 
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1.4 Information on Bid Capacity (works for which bids have been submitted and works which are yet to be 

completed) as on the date of this bid. 

 

(A) Existing commitments and on-going works: 

 

____________________________________________________________________________________________ 

Description Place Contract No. Name Value of Stipulated Value of works*  Anticipated 

 of    & & Date  and Contract period of remaining to be date of 

  Work State   Address (Rs. million) completion completed completion 

      of Employer   (Rs. million) 

  (1) (2)  (3) (4)  (5) (6)  (7)  (8) 

____________________________________________________________________________________________ 

 

 

 

__________________________________________________________________________________________ 

 

(B)  Works for which bids already submitted: 

 

____________________________________________________________________________________________ 

Description Place Name and     Estimated Stipulated Date when Remarks 

     of  & Address of   value of works period of decision is  if any 

   Work State Employer     (Rs. million) completion expected   

     (1)   (2)       (3)           (4)        (5)     (6)  (7) 

 

 

 

 

* Attach certificate(s) from the Engineer(s)-in-Charge. 

 

1.5 The following items of Contractor's Equipment are essential for carrying out the Works.  The Bidder should list 

all the information requested below. Refer also to Sub Clause 4.3 (d) of the Instructions to Bidders. 

 

 _______________________________________________________________________________________ 

 Item of  Requirement  Availability proposals  Remarks 

 equipment No. Capacity Owned/leased/ Nos/ Age/ (From whom to be 

      to be procured capacity condition purchased) 

 _______________________________________________________________________________________ 

 

  * *  * * * * *  

  * *  * * * * *  

 _______________________________________________________________________________________ 

 

1.6 Qualifications and experience of key personnel proposed for administration and execution of the Contract.  

Attach biographical data. Refer also to Sub Clause 4.3 (e) and 4.5 (B) (b) of instructions to Bidders and Sub 

Clause 9.1 of  the Conditions of Contract. 

 _______________________________________________________________________________________  

     Years of  Years of  experience in 

 Position  Name Qualifications experience  the proposed position 

      (general)   

 _______________________________________________________________________________________  

 

 Project Manager *  *  *  * 

 *  *  *  *  * 

 *  *  *  *  * 

 *  *  *  *  * 

 etc. 

 _______________________________________________________________________________________ 
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1.7 Proposed subcontracts and firms involved. [Refer ITB Clause 4.3 (j)] 

 _______________________________________________________________________________________ 

 Sections Value of Sub-contractor Experience in 

 of the works Sub-contract (name and address) similar work 

 _______________________________________________________________________________________ 

 

 *  * * * 

  * * 

 * * * * 

  * * 

 * * * * 

 ______________________________________________________________________________________ 

 

1.8 Financial reports for the last five years: balance sheets, profit and loss statements, auditors' reports (in case of 

companies/corporation), etc. List them below and attach copies. 

 

 

1.9 Evidence of access to financial resources to meet the qualification requirements: cash in hand, lines of credit, 

etc. List them below and attach copies of support documents [sample format attached]. 

 

 

1.10. Name, address, and telephone, telex, and fax numbers of the Bidders' bankers who may provide references if 

contacted by the Employer. 

 

 

 

1.11 Information on litigation history in which the Bidder is involved. 

 

 __________________________________________________________________________________ 

 Other party(ies) Employer Cause of dispute Amount involved Remarks showing 

     present status

 __________________________________________________________________________________ 

 

 __________________________________________________________________________________ 

 

1.12 Statement of compliance under the requirements of Sub Clause 3.2 of the instructions to Bidders. 

 

 _______________________________________________________________________________________ 

 

 _______________________________________________________________________________________ 

 

 _______________________________________________________________________________________ 

 

 

1.13 Proposed work method and schedule. The Bidder should attach descriptions, drawings and charts as necessary 

to comply with the requirements of the Bidding documents.  [Refer ITB Clause 4.1 and 4.3 (k)]. 

 

2. Joint Venture - Deleted 

 

 

3. Additional Requirements 

 

3.1 Bidders should provide any additional information required to fulfill the requirements of Clause 4 of the 

Instructions to the Bidders, if applicable. 
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SAMPLE FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILABILITY OF CREDIT FACILITIES –

* CLAUSE 4.5 [B] [c] OF ITB 

 

BANK CERTIFICATE 

 

This is to certify that M/s. …………………………… is a reputed company with a good financial standing.   

 

If the contract for the work, namely …………………………………………………………. [funded by the World 

Bank] is awarded to the above firm, we shall be able to provide overdraft/credit facilities to the extent of Rs. 

…………… to meet their working capital requirements for executing the above contract. 

 

 

            __ Sd. __ 

         Name of Bank 

         Senior Bank Manager 

         Address of the Bank 

 

____________________________________________________________________________________________ 
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Form ………. 

(Name of the Project) 

 

(Declaration regarding customs/excise duty exemption for materials/  

construction equipment bought for the work) 

 

(Bidder’s Name and Address) 

        To: ……………………… 

        (Name of the Employer) 

Dear Sir: 

Re: [Name of Work] ………………………… -  

Certificate for Import/Procurement of Goods/Construction Equipment 

 

1. We confirm that we are solely responsible for obtaining customs/excise duty waivers which we have 

considered in our bid and in case of failure to receive such waivers for reasons whatsoever, the Employer will 

not compensate us. 

 

2. We are furnishing below the information required by the Employer for issue of the necessary certificates in 

terms of the Government of India Central Excise Notification No. 108/95 and Customs Notification No. 

85/99. 

 

3. The goods/construction equipment for which certificates are required are as under: 

Items Make/ 

Brand 

Name 

Capacity 

[where 

applicable] 

Quantity Value State whether it will 

be procured locally 

or imported [if so 

from which country] 

Remarks regarding 

justification for the 

quantity and their 

usage in works 

Goods 

[a]  

 

      

[b]  

 

      

Construction Equipment 

[a] 

 

      

[b] 

 

      

[c] 

 

      

[d] 

 

      

 

4. We agree that no modification to the above list is permitted after bids are opened. 

 

5. We agree that the certificate will be issued only to the extent considered reasonable by the Employer for the 

work, based on the Bill of Quantities and the construction programme and methodology as furnished by us 

along with the bid. 

 

6. We confirm that the above goods will be exclusively used for the construction of the above work and 

construction equipment will not be sold or otherwise disposed of in any manner for a period of five years from 

the date of acquisition. 

Date: ___________________    (Signature) ____________________ 

Place: __________________    (Printed Name) _________________ 

       (Designation) __________________ 

       (Common Seal) ________________ 

 

This certificate will be issued within 60 days of signing of contract and no subsequent change will be 

permitted. 
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 Letter of Acceptance 
 (letterhead paper of the Employer) 

 

 ________________________[date] 

 

To: _________________________________________________________________________[name and address 

of the Contractor] 

 

Dear Sirs, 

 

 

 This is to notify you that your Bid dated ____________ for execution of the ________________________ 

___________________________________________________________ [name of the contract and identification 

number, as given in the Instructions to Bidders] for the Contract Price of Rupees ———————————  

____________________________________ (_____________) [amount in words and figures], as corrected and 

modified in accordance with the Instructions to Bidders
1
 is hereby accepted by our Agency. 

 

  We accept/do not accept that __________________________ be appointed as the Adjudicator
2
. 

 

 We note that as per bid, you do not intend to subcontract any component of work. 

 

[OR] 

 

 We note that as per bid, you propose to employ M/s. .......................................... as sub-contractor for executing 

…......................................... 

 

[Delete whichever is not applicable] 

 

  You are hereby requested to furnish Performance Security, plus additional security for unbalanced 

bids in terms of ITB clause 29.5, in the form detailed in Para 34.1 of ITB for an amount of  Rs.————— within 

21 days of the receipt of this letter of acceptance valid upto 28 days from the date of expiry of Defects Liability 

Period i.e. upto ........... and sign the contract, failing which action as stated in Para 34.3 of ITB will be taken. 

 

 We have reviewed the construction methodology submitted by you along with the bid in response to ITB 

Clause 4.3[k] and our comments are given in the attachment.  You are requested to submit a revised Program 

including environmental management plan as per Clause 27 of General Conditions of Contract within 14 days of 

receipt of this letter. 

 

  Yours faithfully, 

 

 

 

  Authorized Signature 

  

  Name and Title of Signatory 

 

  Name of Agency 

                            

 
1
 Delete "corrected and" or "and modified" if only one of these actions applies.  Delete "as corrected and 

modified in accordance with the Instructions to Bidders" if corrections or modifications have not been effected. 

 
2
 To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the Employer in the 

"Instructions to Bidders." 
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 Issue of Notice to proceed with the work 
 (letterhead of the Employer) 

 

 ————— (date) 

To 

 

—————————————— (name and address of the Contractor) 

 

—————————————— 

 

—————————————— 

 

 

Dear Sirs: 

 

 Pursuant to your furnishing the requisite security as stipulated in ITB clause 34.1 and signing of the contract 

agreement for the construction of —————— @ a Bid Price of Rs.——————,  you are hereby instructed to 

proceed with the execution of the said works in accordance with the contract documents. 

 

   Yours faithfully, 

 

 

 

   (Signature, name and title of 

signatory authorized to sign on 

behalf of Employer) 
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Agreement Form 

 

Agreement 

 

This agreement, made the ___________________ day of ______________20_______, 

between______________________________________________________________________________________

____________________________________[name and address of Employer] 

(hereinafter called “the Employer)” of the one part and ______________________________________________ 

____________________________________________________________________________________________

____________________________________________________[name and address of contractor] (hereinafter 

called “the Contractor” ) of the other part. 

 

Whereas the Employer is desirous that the Contractor execute _____________________________ 

____________________________________________________________________________________________

____________________________________________________________________________________[  name 

and identification number of Contract] (hereinafter called “the Works”) and the Employer has accepted the Bid by 

the Contractor for the execution and completion of such Works and the remedying of any defects therein, at a 

contract price of Rs................................................................................. 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in 

the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed 

as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the 

Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects 

therein in conformity in all aspects with the provisions of the Contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the 

Works and the remedying the defects wherein the Contract Price or such other sum as may become payable 

under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be read and construed as part of this Agreement, viz.: 

 

 i) Letter of Acceptance; 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Bid; 

 iv) Contract Data; 

 v) Conditions of contract (including Special Conditions of Contract); 

 vi) Specifications; 

 vii) Drawings; 

 viii) Bill of Quantities; and 

 ix) Any other document listed in the Contract Data as forming part of the contract. 
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In witness whereof the parties thereto have caused this Agreement to be executed the day and year first before 

written. 

 

 

The Common Seal of   ____________________________________________________________   

 

was hereunto affixed in the presence of: 

 

 

Signed, Sealed and Delivered by the said  _________________________________________________ 

_____________________________________________________________________________________ 

_____________________________________________________________________________________ 

 

 

in the presence of: 

 

 

 

 

Binding Signature of Employer  _________________________________________________ ___ 

 

 

Binding Signature of Contractor  _____________________________________________________ 
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SECTION 3 
 

 CONDITIONS OF CONTRACT 
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 Conditions of Contract 
 A.  General 

1. Definitions 

 

 1.1 Terms which are defined in the Contract Data are not also defined in the Conditions of Contract but 

keep their defined meanings. Capital initials are used to identify defined terms. 

 

  The Adjudicator is the person appointed jointly by the Employer and the Contractor to resolve 

disputes in the first instance, as provided for in Clauses 24 and 25. The name of the Adjudicator is 

defined in the Contract Data. 

 

  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid. 

 

  Compensation Events are those defined in Clause 44 hereunder. 

 

  The Completion Date is the date of completion of the Works as certified by the Engineer in 

accordance with Sub Clause 55.1. 

 

  The Contract is the contract between the Employer and the Contractor to execute, complete and 

maintain the Works. It consists of the documents listed in Clause 2.3 below. 

 

  The Contract Data defines the documents and other information which comprise the Contract. 

 

  The Contractor is a person or corporate body whose Bid to carry out the Works has been accepted by 

the Employer. 

 

  The Contractor's Bid is the completed Bidding document submitted by the Contractor to the 

Employer. 

 

  The Contract Price is the price stated in the Letter of Acceptance and thereafter as adjusted in 

accordance with the provisions of the Contract. 

 

  Days are calendar days; months are calendar months. 

 

  A Defect is any part of the Works not completed in accordance with the Contract. 

 

  The Defects Liability Period is the period named in the Contract Data and calculated from the 

Completion Date. 

 

  The Employer is the party who will employ the Contractor to carry out the Works. 

 

  The Engineer is the person named in the Contract Data (or any other competent person appointed and 

notified to the contractor to act in replacement of the Engineer) who is responsible for supervising the 

execution of the works and administering the Contract. 

  Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the 

Works. 

  The Initial Contract Price is the Contract Price listed in the Employer's Letter of Acceptance. 

 

  The Intended Completion Date is the date on which it is intended that the Contractor shall complete 

the Works. The Intended Completion Date is specified in the Contract Data. The Intended Completion 

Date may be revised only by the Engineer by issuing an extension of time. 

 

  Materials are all supplies, including consumables, used by the contractor for incorporation in the 

Works. 

   

  Plant is any integral part of the Works which is to have a mechanical, electrical, electronic or 

chemical or biological function. 

 

  The Site is the area defined as such in the Contract Data. 
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  Site Investigation Reports are those which were included in the Bidding documents and are factual 

interpretative reports about the surface and sub-surface conditions at the site. 

 

  Specification means the Specification of the Works included in the Contract and any modification or 

addition made or approved by the Engineer. 

 

  The Start Date is given in the Contract Data. It is the date when the Contractor shall commence 

execution of the works. It does not necessarily coincide with any of the Site Possession Dates. 

 

  A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a 

part of the work in the Contract which includes work on the Site. 

 

  Temporary Works are works designed, constructed, installed, and removed by the Contractor which 

are needed for construction or installation of the Works. 

 

  A Variation is an instruction given by the Engineer which varies the Works. 

 

  The Works are what the Contract requires the Contractor to construct, install, and turn over to the 

Employer, as defined in the Contract Data. 

 

2. Interpretation 

 

 2.1 In interpreting these Conditions of Contract, singular also means plural, male also means female or 

neuter, and the other way around. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Engineer will provide instructions 

clarifying queries about the Conditions of Contract. 

 

 2.2 Deleted 

 

 2.3 The documents forming the Contract shall be interpreted in the following order of priority: 

 

  (1) Agreement 

  (2) Letter of Acceptance, notice to proceed with the works 

  (3) Contractor’s Bid 

  (4) Contract Data 

  (5) Conditions of Contract including Special Conditions of Contract 

  (6) Specifications  

  (7) Drawings 

  (8) Bill of Quantities and 

  (9) any other document listed in the Contract Data as forming part of the Contract. 

 

3. Language and Law 

 

 3.1 The language of the Contract and the law governing the Contract are stated in the Contract Data. 
 

4. Engineer's Decisions 

 

 4.1 Except where otherwise specifically stated, the Engineer will decide contractual matters between the 

Employer and the Contractor in the role representing the Employer. 

 

5. Delegation 

 

 5.1 The Engineer may delegate any of his duties and responsibilities to other people except to the 

Adjudicator after notifying the Contractor and may cancel any delegation after notifying the 

Contractor. 

 

6. Communications 

 6.1 Communications between parties which are referred to in the conditions are effective only when in 

writing. A notice shall be effective only when it is delivered (in terms of Indian Contract Act). 
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7. Subcontracting 

 

 7.1 The Contractor may subcontract with the approval of the Engineer but may not assign the Contract 

without the approval of the Employer in writing. Subcontracting does not alter the Contractor's 

obligations. 

         

                   7.2         The contractor shall not be required to obtain any consent from the employer for: 

 

 a) the sub-contracting of any part of the Works for which the Sub-contractor is named in the contract; 

 b) the provision of labour; and 

 c) the purchase of materials which are in accordance with the standards specified in the Contract. 

 

8. Other Contractors 

 

 8.1 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, 

and the Employer between the dates given in the Schedule of Other Contractors. The Contractor shall 

as referred to in the Contract Data, also provide facilities and services for them as described in the 

Schedule.  The employer may modify the schedule of other contractors and shall notify the contractor 

of any such modification. 

 

9. Personnel 

 

 9.1 The Contractor shall employ the key personnel named in the Schedule of Key Personnel as referred to 

in the Contract Data to carry out the functions stated in the Schedule or other personnel approved by 

the Engineer. The Engineer will approve any proposed replacement of key personnel only if their 

qualifications, abilities, and relevant experience are substantially equal to or better than those of the 

personnel listed in the Schedule. 

 

 9.2 If the Engineer asks the Contractor to remove a person who is a member of the Contractor’s staff or his 

work force stating the reasons the Contractor shall ensure that the person leaves the Site within seven 

days and has no further connection with the work in the Contract. 

 

10. Employer’s and Contractor's Risks 

 

 10.1 The Employer carries the risks which this Contract states are Employer’s risks, and the Contractor 

carries the risks which this Contract states are Contractor’s risks. 

 

11.  Employer's Risks 

  

 11.1 The Employer is responsible for the excepted risks which are (a) in so far as they directly affect the 

execution of the Works in the Employer’s country, the risks of war, hostilities, invasion, act of foreign 

enemies, rebellion, revolution, insurrection or military or usurped power, civil war, riot commotion or 

disorder (unless restricted to the Contractor’s employees), and contamination from any nuclear fuel or 

nuclear waste or radioactive toxic explosive, or (b) a cause due solely to the design of the Works, 

other than the Contractor’s design. 

 

12. Contractor’s Risks 

 

 12.1 All risks of loss of or damage to physical property and of personal injury and death which arise during 

and in consequence of the performance of the Contract other than the excepted risks are the 

responsibility of the Contractor. 

 

13. Insurance 

 

 13.1 The Contractor shall provide, in the joint names of the Employer and the Contractor, insurance cover 

from the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in 

the Contract Data for the following events which are due to the Contractor’s risks: 

 

  (a) loss of or damage to the Works, Plant and Materials; 
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  (b) loss of or damage to Equipment; 

  (c) loss of or damage of property (except the Works, Plant, Materials and Equipment) in 

connection with the Contract; and 

  (d) personal injury or death. 

 

 13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Engineer for the 

Engineer’s approval before the Start Date. All such insurance shall provide for compensation to be 

payable in the types and proportions of currencies required to rectify the loss or damage incurred. 

 

 13.3 If the Contractor does not provide any of the policies and certificates required, the Employer may 

effect the insurance which the Contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor or, if no payment is due, the 

payment of the premiums shall be a debt due. 

 

 13.4 Alterations to the terms of an insurance shall not be made without the approval of the Engineer. 

 

 13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Investigation Reports 

 

 14.1 The Contractor, in preparing the Bid, shall rely on any site Investigation Reports referred to in the 

Contract Data, supplemented by any information available to the Bidder. 

 

15.  Queries about the Contract Data 

 

 15.1 The Engineer will clarify queries on the Contract Data. 

 

16.  Contractor to Construct the Works 

 

 16.1 The Contractor shall construct and install the Works in accordance with the Specification and 

Drawings, and as per instructions of Engineer. 

 

         16.2      The contractor shall take all reasonable steps to protect the environment on and off the Site and to 

avoid damage or nuisance to persons or to property of the public or others resulting from pollution, 

noise or other causes arising as a consequence of his methods of operation. 

 

  During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 

existing enactments on environmental protection and rules made thereunder, regulations, notifications 

and bye-laws of the State or Central Government, or local authorities and any other law, bye-law, 

regulations that may be passed or notification that may be issued in this respect in future by the State 

or Central Government or the local authority. 

 

 Salient features of some of the major laws that are applicable are given below: 

 

 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention and 

control of water pollution and the maintaining and restoring of wholesomeness of water.  'Pollution' 

means such contamination of water or such alteration of the physical, chemical or biological 

properties of water or such discharge of any sewage or trade effluent or of any other liquid, gaseous or 

solid substance into water (whether directly or indirectly) as may, or is likely to, create a nuisance or 

render such water harmful or injurious to public health or safety, or to domestic, commercial, 

industrial, agricultural or other legitimate uses, or to the life and health of animals or plants or of 

aquatic organisms. 

 

 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control and 

abatement of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air pollutant', 

which means any solid, liquid or gaseous substance (including noise) present in the atmosphere in 

such concentration as may be or tend to be injurious to human beings or other living creatures or 

plants or property or environment. 
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The Environment (Protection) Act, 1986, This provides for the protection and improvement of 

environment and for matters connected therewith, and the prevention of hazards to human beings, 

other living creatures, plants and property.  'Environment' includes water, air and land and the inter-

relationship which exists among and between water, air and land, and human beings, other living 

creatures, plants, micro-organism and property. 

 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose 

of providing immediate relief to the persons affected by accident occurring while handling hazardous 

substances and for matters connected herewith or incidental thereto. Hazardous substance means any 

substance or preparation which is defined as hazardous substance under the Environment (Protection) 

Act 1986, and exceeding such quantity as may be specified by notification by the Central 

Government. 

 

 [Employers should note that the Loan Agreement between IBRD and the borrowing country may 

establish specific measures to be taken during construction of the Works for the protection of the 

environment.  Sub-clause 16.2 should be modified / expanded to take into account such specific 

measures or other measures considered appropriate by the Employer] 

 

17.  The Works to Be Completed by the Intended Completion Date 

 

 17.1 The Contractor may commence execution of the Works on the Start Date and shall carry out the 

Works in accordance with the program submitted by the Contractor, as updated with the approval of 

the Engineer, and complete them by the Intended Completion Date. 

 

18. Approval by the Engineer 

 

 18.1 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to 

the Engineer, who is to approve them if they comply with the Specifications and Drawings. 

 

 18.2 The Contractor shall be responsible for design of Temporary Works. 

 

 18.3 The Engineer's approval shall not alter the Contractor's responsibility for design of the Temporary 

Works. 

 

 18.4 The Contractor shall obtain approval of third parties to the design of the Temporary Works where 

required. 

 

 18.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are 

subject to prior approval by the Engineer before their use. 

19.  Safety 

 

 19.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

20.  Discoveries 

 

 20.1 Anything of historical or other interest or of significant value unexpectedly discovered on the Site is 

the property of the Employer. The Contractor is to notify the Engineer of such discoveries and carry 

out the Engineer's instructions for dealing with them. 

 

21.  Possession of the Site 

 

 21.1 The Employer shall give possession of all parts of the Site to the Contractor. If possession of a part is 

not given by the date stated in the Contract Data the Employer is deemed to have delayed the start of 

the relevant activities and this will be Compensation Event. 

 

 

 

 

 



 

Contractor                           38 

22.  Access to the Site 

 

 22.1 The Contractor shall allow the Engineer and any person authorized by the Engineer access to the Site, 

to any place where work in connection with the Contract is being carried out or is intended to be 

carried out and to any place where materials or plant are being manufactured / fabricated / assembled 

for the works. 

 

23.  Instructions 

 

 23.1 The Contractor shall carry out all instructions of the Engineer which comply with the applicable laws 

where the Site is located. 

 

 23.2 The Contractor shall permit the bank to inspect the Contractor’s accounts and records relating to the 

performance of the Contractor and to have them audited by auditors appointed by the Bank, if so 

required by the Bank. 

  

24.  Disputes 

 

 24.1 If the Contractor believes that a decision taken by the Engineer was either outside the authority given 

to the Engineer by the Contract or that the decision was wrongly taken, the decision shall be referred 

to the Adjudicator within 14 days of the notification of the Engineer's decision. 

25. Procedure for Disputes 

 

 25.1 The Adjudicator shall give a decision in writing within 28 days of receipt of a notification of a dispute. 

 

 25.2 The Adjudicator shall be paid daily at the rate specified in the Contract Data together with 

reimbursable expenses of the types specified in the Contract Data and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is reached by the Adjudicator. Either 

party may refer a decision of the Adjudicator to an Arbitrator within 28 days of the Adjudicator's 

written decision. If neither party refers the dispute to arbitration within the above 28 days, the 

Adjudicator's decision will be final and binding. 

 

 25.3 The arbitration shall be conducted in accordance with the arbitration procedure stated in the Special 

Conditions of Contract. 

 

26.  Replacement of Adjudicator 

 

 26.1 Should the Adjudicator resign or die, or should the Employer and the Contractor agree that the 

Adjudicator is not fulfilling his functions in accordance with the provisions of the Contract, a new 

Adjudicator will be jointly appointed by the Employer and the Contractor. In case of disagreement 

between the Employer and the Contractor, within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the Contract Data at the request of either party, within 14 days of 

receipt of such request. 

 B.  Time Control 

27.  Program 

 

 27.1 Within the time stated in the Contract Data the Contractor shall submit to the Engineer for approval a 

Program including Environmental Management Plan showing the general methods, arrangements, 

order, and timing for all the activities in the Works along with monthly cash flow forecast. 

 

 27.2 An update of the Program shall be a program showing the actual progress achieved on each activity 

and the effect of the progress achieved on the timing of the remaining work including any changes to 

the sequence of the activities. 

 

 27.3 The Contractor shall submit to the Engineer, for approval, an updated Program at intervals no longer 

than the period stated in the Contract Data. If the Contractor does not submit an updated Program 

within this period, the Engineer may withhold the amount stated in the Contract Data from the next 

payment certificate and continue to withhold this amount until the next payment after the date on 

which the overdue Program has been submitted. 
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 27.4 The Engineer's approval of the Program shall not alter the Contractor's obligations. The Contractor 

may revise the Program and submit it to the Engineer again at any time. A revised Program is to show 

the effect of Variations and Compensation Events. 

28.  Extension of the Intended Completion Date 

 

 28.1 The Engineer shall extend the Intended Completion Date if a Compensation Event occurs or a 

Variation is issued which makes it impossible for Completion to be achieved by the Intended 

Completion Date without the Contractor taking steps to accelerate the remaining work and which 

would cause the Contractor to incur additional cost. 

 

 28.2 The Engineer shall decide whether and by how much to extend the Intended Completion Date within 21 

days of the Contractor asking the Engineer for a decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information. If the Contractor has failed to give early warning of a 

delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in 

assessing the new Intended Completion Date. 

 

29. Deleted 

 

30.  Delays Ordered by the Engineer 

 

 30.1 The Engineer may instruct the Contractor to delay the start or progress of any activity within the Works. 

 

31. Management Meetings 

 

 31.1 Either the Engineer or the Contractor may require the other to attend a management meeting. The business 

of a management meeting shall be to review the plans for remaining work and to deal with matters raised in 

accordance with the early warning procedure. 

 

 31.2 The Engineer shall record the business of management meetings and is to provide copies of his record to 

those attending the meeting and to the Employer. The responsibility of the parties for actions to be taken is 

to be decided by the Engineer either at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

32. Early Warning 

 

 32.1 The Contractor is to warn the Engineer at the earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the work, increase the Contract Price or delay the 

execution of works. The Engineer may require the Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price and Completion Date. The estimate is to be 

provided by the Contractor as soon as reasonably possible. 

 

 32.2 The Contractor shall cooperate with the Engineer in making and considering proposals for how the effect 

of such an event or circumstance can be avoided or reduced by anyone involved in the work and in 

carrying out any resulting instruction of the Engineer. 

 

 C.  Quality Control 

33. Identifying Defects 

 

   33.1 The Engineer shall check the Contractor's work and notify the Contractor of any Defects that are 

found. Such checking shall not affect the Contractor's responsibilities. The Engineer may instruct the 

Contractor to search for a Defect and to uncover and test any work that the Engineer considers may 

have a Defect. 

 

   33.2 The contractor shall permit the Employer’s Technical auditor to check the contractor’s work and notify 

the Engineer and Contractor of any defects that are found.  Such a check shall not affect the 

Contractor’s or the Engineer’s responsibility as defined in the Contract Agreement. 
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   34.  Tests 
 

 34.1  If the Engineer instructs the Contractor to carry out a test not specified in the Specification to check 

whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and 

any samples. If there is no Defect the test shall be a Compensation Event. 

35.  Correction of Defects 

 

 35.1 The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion and is defined in the Contract Data. The Defects Liability Period 

shall be extended for as long as Defects remain to be corrected. 
 

 35.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the 

length of time specified by the Engineer’s notice. 
 

36.  Uncorrected Defects 
 

 36.1 If the Contractor has not corrected a Defect within the time specified in the Engineer’s notice, the 

Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this amount. 
 

Note  Where in certain cases, the technical specifications provide for acceptance of works within specified 

tolerance limits at reduced rates, Engineer will certify payments to Contractor accordingly. 

  

D.  Cost Control 

37.  Bill of Quantities 
 

 37.1 The Bill of Quantities shall contain items for the construction, installation, testing, and commissioning 

work to be done by the contractor. 

 37.2 The Bill of Quantities is used to calculate the Contract Price.  The Contractor is paid for the actual 

quantity of the work done at the rate in the Bill of Quantities for each item. 
 

38.  Changes in the Quantities 
 

 38.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the 

particular item by more than 25 percent, provided the change exceeds 1% of Initial Contract Price, the 

Engineer shall adjust the rate to allow for the change. 

 38.2 The Engineer shall not adjust rates from changes in quantities if thereby the Initial Contract Price is 

exceeded by more than 15 percent, except with the Prior approval of the Employer. 

 38.3 If requested by the Engineer, the Contractor shall provide the Engineer with a detailed cost breakdown 

of any rate in the Bill of Quantities. 
 

39.  Variations 

  

 39.1 All variation shall be underwritten directions / orders/ approvals of the engineers and  

  All Variations shall be included in updated Programs produced by the Contractor. 
 

40.  Payments for Variations 

 

 40.1 The Contractor shall provide the Engineer with a quotation (with breakdown of unit rates) for carrying 

out the Variation when requested to do so by the Engineer. The Engineer shall assess the quotation, 

which shall be given within seven days of the request or within any longer period stated by the 

Engineer and before the Variation is ordered. 

 40.2 If the work in the Variation corresponds with an item description in the Bill of Quantities and if, in the 

opinion of the Engineer, the quantity of work above the limit stated in Sub Clause 38.1 or the timing of 

its execution do not cause the cost per unit of quantity to change, the rate in the bill of Quantities shall 

be used to calculate the value of the Variation.  If the cost per unit of quantity changes, or if the nature 

or timing of the work in the Variation does not correspond with items in the Bill of Quantities, the 

quotation by the Contractor shall be in form of new rates for the relevant items of work.  
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 40.3 If the Contractor's quotation is unreasonable (or if the contractor fails to provide the Engineer with a 

quotation within a reasonable time specified by the engineer in accordance with Clause 40.1), the 

Engineer may order the Variation and make a change to the Contract Price which shall be based on 

Engineer’s own forecast of the effects of the Variation on the Contractor's costs. 

 40.4 If the Engineer decides that the urgency of varying the work would prevent a quotation being given 

and considered without delaying the work, no quotation shall be given and the Variation shall be 

treated as a Compensation Event. 

 40.5 The Contractor shall not be entitled to additional payment for costs that could have been avoided by 

giving early warning. 

 

41. Cash flow forecasts 

 

 41.1 When the Program is updated, the contractor is to provide the Engineer with an updated cash flow 

forecast.  

 

42.  Payment Certificates 

 

  

 42.1 The Contractor shall submit to the Engineer monthly statements of the estimated value of the work 

completed less the cumulative amount certified previously. 

 

 42.2 The Engineer shall check the Contractor's monthly statement and within 14 days certify the amount to 

be paid to the Contractor after taking into account any credit or debit for the month in question in 

respect of materials for the works in the relevant amounts and under conditions set forth in sub-clause 

51(3) of the Contract Data (Secured Advance). 

 

 42.3 The value of work executed shall be determined by the Engineer. 

 

 42.4 The value of work executed shall comprise the value of the quantities of the items in the Bill of 

Quantities completed. 

 

 42.5 The value of work executed shall include the valuation of Variations and Compensation Events.  

 

 42.6 The Engineer may exclude any item certified in a previous certificate or reduce the proportion of any 

item previously certified in any certificate in the light of later information. 

 

43.  Payments 

 

         Payment terms for the work done as per the contract shall be as specified in the Contract Data  

 

 43.1 Payments shall be adjusted for deductions for advance payments, retention, other recoveries in terms 

of the contract and taxes, at source, as applicable under the law.  The Employer shall pay the 

Contractor the amounts certified by the Engineer within 28 days of the date of each certificate. If the 

Employer makes a late payment, the Contractor shall be paid interest on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should have been made upto 

the date when the late payment is made at 8% per annum. 

 

 43.2 If an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or 

an Arbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. 

Interest shall be calculated from the date upon which the increased amount would have been certified 

in the absence of dispute. 

 

 43.3 Items of the Works for which no rate or price has been entered in will not be paid for by the Employer 

and shall be deemed covered by other rates and prices in the Contract. 

 

44.  Compensation Events 

 

 44.1 The following are Compensation Events unless they are caused by the Contractor: 
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  (a) The Employer does not give access to a part of the Site by the Site Possession Date stated in the 

Contract Data. 

  (b) The Employer modifies the schedule of other contractors in a way which affects the work of the 

contractor under the contract. 

  (c) The Engineer orders a delay or does not issue drawings, specifications or instructions required 

for execution of works on time. 

  (d) The Engineer instructs the Contractor to uncover or to carry out additional tests upon work 

which is then found to have no Defects. 

  (e) The Engineer unreasonably does not approve for a subcontract to be let. 

  (f) Ground conditions are substantially more adverse than could reasonably have been assumed 

before issuance of Letter of Acceptance from the information issued to Bidders (including the 

Site Investigation Reports), from information available publicly and from a visual inspection of 

the Site. 

  (g) The Engineer gives an instruction for dealing with an unforeseen condition, caused by the 

Employer, or additional work required for safety or other reasons. 

  (h) Other contractors, public authorities, utilities or the Employer does not work within the dates 

and other constraints stated in the Contract, and they cause delay or extra cost to the Contractor. 

  (i) The advance payment is delayed. 

  (j) The effect on the Contractor of any of the Employer’s Risks. 

  (k) The Engineer unreasonably delays issuing a Certificate of Completion. 

  (l) Other Compensation Events listed in the Contract Data or mentioned in the Contract. 

 

 44.2 If a Compensation Event would cause additional cost or would prevent the work being completed 

before the Intended Completion Date, the Contract Price shall be increased and/or the Intended 

Completion Date is extended. The Engineer shall decide whether and by how much the Contract Price 

shall be increased and whether and by how much the Intended Completion Date shall be extended. 

 

 44.3 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's 

forecast cost has been provided by the Contractor, it is to be assessed by the Engineer and the Contract 

Price shall be  adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Engineer 

shall adjust the Contract Price based on Engineer’s own forecast. The Engineer will assume that the 

Contractor will react competently and promptly to the event. 

 

 44.4 The Contractor shall not be entitled to compensation to the extent that the Employer's interests are 

adversely affected by the Contractor not having given early warning or not having cooperated with the 

Engineer. 

45.  Tax 

  45.1 The rates quoted by the Contractor shall be deemed to be inclusive of the sales and other taxes 

that the Contractor will have to pay for the performance of this Contract.  The Employer will perform 

such duties in regard to the deduction of such taxes at source as per applicable law. 

 

46.  Currencies 

 

 46.1 All payments shall be made in Indian Rupees. 

 

47.  Price Adjustment 

 

 47.1 Contract price shall be adjusted for increase or decrease in rates and price of labour, materials, fuels 

and lubricants in accordance with the following principles and procedures and as per formula given in 

the contract data: 

  (a) The price adjustment shall apply for the work done from the start date given in the contract data 

upto end of the initial intended completion date or extensions granted by the Engineer and shall 

not apply to the work carried out beyond the stipulated time for reasons attributable to the 

contractor. 

  (b) The price adjustment shall be determined during each quarter from the formula given in the 

contract data. 

  (c) Following expressions and meanings are assigned to the work done during each quarter: 
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   R = Total value of work done during the quarter.  It would include the amount of secured 

advance for materials paid for (if any) during the quarter, less the amount of the 

secured advance recovered, during the quarter.  It will exclude value for works 

executed under variations for which price adjustment will be worked separately based 

on the terms mutually agreed. 

 47.2 To the extent that full compensation for any rise or fall in costs to the contractor is not covered by the 

provisions of this or other clauses in the contract, the unit rates and prices included in the contract 

shall be deemed to include amounts to cover the contingency of such other rise or fall in costs.   

 

48.  Retention 

 

 48.1 The Employer shall retain from each payment due to the Contractor the proportion stated in the 

Contract Data until Completion of the whole of the Works. This will be in addition to the recovery of 

advance payment, if any. 

 

 48.2 On Completion of the whole of the Works half the total amount retained is repaid to the Contractor 

and half when the Defects Liability Period has passed and the Engineer has certified that all Defects 

notified by the Engineer to the Contractor before the end of this period have been corrected. 

 

 48.3 On completion of the whole works, the contractor may substitute retention money with an “on 

demand” Bank guarantee. 

 

49.  Liquidated Damages 

 

        49.1     The Contractor shall pay liquidated damages to the Employer at the rate per day stated in the Contract 

Data for each day that the Completion Date is later than the Intended Completion Date (for the whole 

of the works or the milestone as stated in the contract data). The total amount of liquidated damages 

shall not exceed the amount defined in the Contract Data. The Employer may deduct liquidated 

damages from payments due to the Contractor. “Time is the essence of the contract and payment or 

deduction of liquidated damages shall not relieve the contractor from his obligation to complete the 

work as per agreed construction program and milestones or from any other of the contractor’s 

obligations and liabilities under the contract.” 

 

 49.2 If the Intended Completion Date is extended after liquidated damages have been paid, the Engineer 

shall correct any overpayment of liquidated damages by the Contractor by adjusting the next payment 

certificate. The Contractor shall be paid interest on the over payment calculated from the date of 

payment to the date of repayment at the rates specified in Sub Clause 43.1. 

 

50. Deleted 

 

51. Advance Payment 

 

 51.1 The Employer shall make advance payment to the Contractor of the amounts stated in the Contract 

Data by the date stated in the Contract Data, against provision by the Contractor of an Unconditional 

Bank Guarantee in a form and by a bank acceptable to the Employer in amounts and currencies equal 

to the advance payment. The guarantee shall remain effective until the advance payment has been 

repaid, but the amount of the guarantee shall be progressively reduced by the amounts repaid by the 

Contractor. Interest will not be charged on the advance payment.    

 

 51.2 The Contractor is to use the advance payment only to pay for Equipment, Plant and Mobilization 

expenses required specifically for execution of the Works. The Contractor shall demonstrate that 

advance payment has been used in this way by supplying copies of invoices or other documents to the 

Engineer.  

 

 51.3 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise 

due to the Contractor, following the schedule of completed percentages of the Works on a payment 

basis. No account shall be taken of the advance (mobilization and equipment only) payment or its 

repayment in assessing valuations of work done, Variations, price adjustments, Compensation Events, 

or Liquidated Damages. 
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 51.4 Secured Advance: 

 

  The Engineer shall make advance payment in respect of materials intended for but not yet incorporated 

in the Works in accordance with conditions stipulated in the Contract Data. 

52.  Securities 

 

 52.1 The Performance Security (including additional security for unbalanced bids) shall be provided to the 

Employer no later than the date specified in the Letter of Acceptance and shall be issued in an amount 

and form and by a bank or surety acceptable to the Employer, and denominated in Indian Rupees. The 

Performance Security shall be valid until a date 28 days from the date of expiry of Defects Liability 

Period and the additional security for unbalanced bids shall be valid until a date 28 days from the date 

of issue of the certificate of completion.    

 

53. Deleted 

 

54.  Cost of Repairs 

 

 54.1 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and 

the end of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost 

if the loss or damage arises from the Contractor's acts or omissions. 

 

 E.  Finishing the Contract 

55. Completion 

 

 55.1 The Contractor shall request the Engineer to issue a Certificate of Completion of the Works and the 

Engineer will do so upon deciding that the Work is completed. 

 

56. Taking Over 

 

 56.1 The Employer shall take over the Site and the Works within seven days of the Engineer issuing a 

certificate of Completion. 

 

57.  Final Account 

 

 57.1 The Contractor shall supply to the Engineer a detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the Defects Liability Period. The Engineer 

shall issue a Defect Liability Certificate and certify any final payment that is due to the Contractor 

within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the 

Engineer shall issue within 56 days a schedule that states the scope of the corrections or additions that 

are necessary. If the Final Account is still unsatisfactory after it has been resubmitted, the Engineer 

shall decide on the amount payable to the Contractor and issue a payment certificate, within 56 days of 

receiving the Contractor’s revised account. 

 

58. Operating and Maintenance Manuals 

 

 58.1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall 

supply them by the dates stated in the Contract Data. 

 

 

 58.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the Contract 

Data, or they do not receive the Engineer’s approval, the Engineer shall withhold the amount stated in 

the Contract Data from payments due to the Contractor. 

 

59.  Termination 

 

 59.1 The Employer or the Contractor may terminate the Contract if the other party causes a fundamental 

breach of the Contract. 
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 59.2 Fundamental breaches of Contract include, but shall not be limited to the following: 

 

  (a) the Contractor stops work for 28 days when no stoppage of work is shown on the current 

program and the stoppage has not been authorized by the Engineer; 

 

  (b) the Engineer instructs the Contractor to delay the progress of the Works and the instruction is 

not withdrawn within 28 days; 

  (c) the Employer or the Contractor is made bankrupt or goes into liquidation other than for a 

reconstruction or amalgamation; 

  (d) a payment certified by the Engineer is not paid by the Employer to the Contractor within 56 

days of the date of the Engineer's certificate; 

  (e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental breach of 

Contract and the Contractor fails to correct it within a reasonable period of time determined by 

the Engineer; 

  (f) the Contractor does not maintain  a security which is required; 

  (g) the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid as defined in the Contract data; and 

  (h) if the Contractor, in the judgment of the Employer has engaged in corrupt or fraudulent 

practices (as defined in GC clause 64) in competing for or in the executing the Contract. 

 

 59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause other 

than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the breach is 

fundamental or not. 

 

 59.4 Notwithstanding the above, the Employer may terminate the Contract for convenience. 

 

 59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and secure 

and leave the Site as soon as reasonably possible. 

 

60.  Payment upon Termination 

 

 60.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received up to 

the date of the issue of the certificate, less other recoveries due in terms of the contract, less taxes due 

to be deducted at source as per applicable law and less the percentage to apply to the work not 

completed as indicated in the Contract Data. Additional Liquidated Damages shall not apply. If the 

total amount due to the Employer exceeds any payment due to the Contractor the difference shall be a 

debt payable to the Employer. 

 

 60.2 If the Contract is terminated at the Employer's convenience or because of a fundamental breach of 

Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, the 

reasonable cost of removal of Equipment, repatriation of the Contractor's personnel employed solely 

on the Works, and the Contractor's costs of protecting and securing the Works and less advance 

payments received up to the date of the certificate, less other recoveries due in terms of the contract 

and less taxes due to be deducted at source as per applicable law. 

 

61.  Property 

 

 61.1 All materials on the Site, Plant, Equipment, Temporary Works and Works are deemed to be the 

property of the Employer, if the Contract is terminated because of a Contractor’s default. 

 

62.  Release from Performance 

 62.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of 

either the Employer or the Contractor the Engineer shall certify that the Contract has been frustrated. 

The Contractor shall make the Site safe and stop work as quickly as possible after receiving this 

certificate and shall be paid for all work carried out before receiving it and for any work carried out 

afterwards to which commitment was made. 
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63. Suspension of World Bank Loan or Credit 

  

63.1 In the event that the World Bank suspends the Loan or Credit to the Employer, from which part of the 

payments to the Contractor are being made: 

 

  (a) The Employer is obligated to notify the Contractor of such suspension within 7 days of having 

received the World Bank’s suspension notice. 

  (b) If the Contractor has not received sums due to it upon the expiration of the 28 days for payment 

provided for in Sub-Clause 43.1, the Contractor may immediately issue a 14-day termination 

notice. 

 

64. Fraud and Corruption 

64.1 The Bank requires that Borrowers (including beneficiaries of Bank loans), as well as Bidders, Suppliers, 

Contractors, and Consultants under Bank-financed contracts, observe the highest standard of ethics during 

the procurement and execution of such contracts. In pursuit of this policy, the Bank: 

 (a) defines, for the purposes of this provision, the terms set forth below as follows: 

(i) “corrupt practice”
1
 is the offering, giving, receiving or soliciting, directly or indirectly, of 

anything of value to influence improperly the actions of another party; 

(ii) “fraudulent practice”
2
 is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit or to 

avoid an obligation; 

(iii) “collusive practice”
3
 is an arrangement between two or more parties designed to achieve an 

improper purpose, including to influence improperly the actions of another party; 

(iv)  “coercive practice”
4
 is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of the party to influence improperly the actions of a 

party; 

(v)  “obstructive practice” is 

(a) deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation or making false statements to investigators in order to materially impede 

a Bank investigation into allegations of a corrupt, fraudulent, coercive or collusive 

practice; and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation; or 

(b) acts intended to materially impede the exercise of the Bank’s inspection and audit 

rights provided for under sub-clause 64.1 (e) below.   

(b) will cancel the portion of the loan allocated to a contract if it determines at any time that 

representatives of the Borrower or of a beneficiary of the loan engaged in corrupt, fraudulent, 

collusive or coercive practices   during the procurement or the execution of that contract, without 

the Borrower having taken timely and appropriate action satisfactory to the Bank to remedy the 

situation; 

 

                         

1
   “another party” refers to a public official acting in relation to the procurement process or contract 

execution].  In this         context, “public official” includes World Bank staff and employees of other organizations 

taking or reviewing                     procurement decisions. 
2
   a “party” refers to a public official; the terms “benefit” and “obligation” relate to the procurement 

process or                   contract execution; and the “act or omission” is intended to influence the procurement 

process or contract execution. 
3
   “parties” refers to participants in the procurement process (including public officials) attempting to 

establish bid                 prices at artificial, non competitive levels. 
4  

 a “party” refers to a participant in the procurement process or contract execution. 



 

Contractor                           47 

 

(c)  will sanction a firm or individual, including declaring them ineligible, either indefinitely or for a 

stated period of time, to be awarded a Bank-financed contract if it at any time determines that they 

have, directly or through an agent, engaged, in corrupt,  fraudulent, collusive or coercive practices 

in competing for, or in executing, a Bank-financed contract; and 

(d)  will have the right to require that Contractors to permit the Bank to inspect their accounts and 

records and other documents relating to the bid submission and contract performance and to have 

them audited by auditors appointed by the Bank.  
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 F. Special Conditions of Contract 
1. LABOUR : 

 

 The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for the 

engagement of all staff and labour, local or other, and for their payment, housing, feeding and transport. 

 

 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such form and at 

such intervals as the Engineer may prescribe, showing the staff and the numbers of the several classes of labour 

from time to time employed by the Contractor on the Site and such other information as the Engineer may 

require. 

 

2. COMPLIANCE WITH LABOUR REGULATIONS: 

z 

 During continuance of the contract, the Contractor and his sub contractors shall abide at all times by all 

existing labour enactments and rules made thereunder, regulations, notifications and bye laws of the State or 

Central Government or local authority and any other labour law (including rules), regulations, bye laws that 

may be passed or notification that may be issued under any labour law in future either by the State or the 

Central Government or the local authority.  Salient features of some of the major labour laws that are 

applicable to construction industry are given below. The Contractor shall keep the Employer indemnified in 

case any action is taken against the Employer by the competent authority on account of contravention of any of 

the provisions of any Act or rules made thereunder, regulations or notifications including amendments. If the 

Employer is caused to pay or reimburse, such amounts as may be necessary to cause or observe, or for non-

observance of the provisions stipulated in the notifications/bye laws/Acts/Rules/regulations including 

amendments, if any, on the part of the Contractor,  the Engineer/Employer shall have the right to deduct any 

money due to the Contractor including his amount of performance security.  The Employer/Engineer shall also 

have right to recover from the Contractor any sum required or estimated to be required for making good the 

loss or damage suffered by the Employer. 

 

 The employees of the Contractor and the Sub-Contractor in no case shall be treated as the employees of the 

Employer at any point of time.  

 

SALIENT  FEATURES  OF  SOME   MAJOR  LABOUR  LAWS  APPLICABLE  TO ESTABLISHMENTS 

 ENGAGED  IN  BUILDING  AND  OTHER  CONSTRUCTION  WORK. 

 

a) Workmen Compensation Act 1923:  The Act provides for compensation in case of injury by accident arising 

out of and during the course of employment. 

 

b) Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on satisfaction of certain 

conditions on separation if an employee has completed 5 years service or more or on death the rate of 15 days 

wages for every completed year of service. The Act is applicable to all establishments employing 10 or more 

employees. 

 

c) Employees P.F. and Miscellaneous Provision Act 1952: The Act Provides for monthly contributions by the 

employer plus workers @ 10% or 8.33%.  The benefits payable under the Act are : 

 

 (i) Pension or family pension on retirement or death, as the case may be. 

 (ii) Deposit linked insurance on the death in harness of the worker. 

 (iii) payment of P.F. accumulation on retirement/death etc. 

 

d) Maternity Benefit Act 1951:  The Act provides for leave and some other benefits to women employees in case 

of confinement or miscarriage etc. 

 

e) Contract Labour (Regulation & Abolition) Act 1970:  The Act provides for certain welfare measures to be 

provided by the Contractor to contract labour and in case the Contractor fails to provide, the same are 

required to be provided, by the Principal Employer by Law. The Principal Employer is required to take 

Certificate of Registration and the Contractor is required to take license from the designated Officer. The Act 

is applicable to the establishments or Contractor of Principal Employer if they employ 20 or more contract 

labour. 
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f) Minimum Wages Act 1948:  The Employer is supposed to pay not less than the Minimum Wages fixed by 

appropriate Government as per provisions of the Act if the employment is a scheduled employment.  

Construction of Buildings, Roads, Runways are scheduled employments. 

 

g) Payment of Wages Act 1936:  It lays down as to by what date the wages are to be paid, when it will be paid 

and what deductions can be made from the wages of the workers. 

 

h) Equal Remuneration Act 1979:  The Act provides for payment of equal wages for work of equal nature to 

Male and Female workers and for not making discrimination against Female employees in the matters of 

transfers, training and promotions etc. 

 

i) Payment of Bonus Act 1965:  The Act is applicable to all establishments employing 20 or more employees. 

The Act provides for payments of annual bonus subject to a minimum of 8.33% of wages and maximum of 

20% of wages to employees drawing Rs.3500/-per month or less. The bonus to be paid to employees getting 

Rs.2500/- per month or above upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/-per 

month only.  The Act does not apply to certain establishments. The newly set-up establishments are exempted 

for five years in certain circumstances. Some of the State Governments have reduced the employment size 

from 20 to 10 for the purpose of applicability of this Act.  

 

j) Industrial Disputes Act 1947:  The Act lays down the machinery and procedure for resolution of Industrial 

disputes, in what situations a strike or lock-out becomes illegal and what are the requirements for laying off or 

retrenching the employees or closing down the establishment. 

 

k) Industrial Employment (Standing Orders) Act 1946:  It is applicable to all establishments employing 100 or 

more workmen (employment size reduced by some of the States and Central Government to 50). The Act 

provides for laying down rules governing the conditions of employment by the Employer on matters provided 

in the Act and get the same certified by the designated Authority. 

 

l) Trade Unions Act 1926:  The Act lays down the procedure for registration of trade unions of workmen and 

employers. The Trade Unions registered under the Act have been given certain immunities from civil and 

criminal liabilities. 

 

m) Child Labour (Prohibition & Regulation) Act 1986:  The Act prohibits employment of children below 14 

years of age in certain occupations and processes and provides for regulation of employment of children in all 

other occupations and processes. Employment of Child Labour is prohibited in Building and Construction 

Industry.   

 

n) Inter-State Migrant workmen’s (Regulation of Employment & Conditions of Service) Act 1979: The Act is 

applicable to an establishment which employs 5 or more inter-state migrant workmen through an intermediary 

(who has recruited workmen in one state for employment in the establishment situated in another state). The 

Inter-State migrant workmen, in an establishment to which this Act becomes applicable, are required to be 

provided certain facilities such as housing, medical aid, travelling expenses from home upto the establishment 

and back, etc. 

 

o) The Building and Other Construction workers (Regulation of Employment and Conditions of Service) Act 

1996 and the Cess Act of 1996:  All the establishments who carry on any building or other construction work 

and employs 10 or more workers are covered under this Act. All such establishments are required to pay cess 

at the rate not exceeding 2% of the cost of construction as may be modified by the Government. The 

Employer of the establishment is required to provide safety measures at the Building or construction work and 

other welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing accommodations for 

workers near the work place etc.  The Employer to whom the Act applies has to obtain a registration 

certificate from the Registering Officer appointed by the Government.  

 

p) Factories Act 1948:  The Act lays down the procedure for approval at plans before setting up a factory, health 

and safety provisions, welfare provisions, working hours, annual earned leave and rendering information 

regarding accidents or dangerous occurrences to designated authorities.  It is applicable to premises 

employing 10 persons or more with aid of power or 20 or more persons without the aid of power engaged in 

manufacturing process.  
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3. SUB-CONTRACTING (GCC Clause 7) 
 

 Please add the following as Clause 7.2: 

 

 The contractor shall not be required to obtain any consent from the employer for: 

 

 a) the sub-contracting of any part of the Works for which the Sub-contractor is named in the contract; 

 b) the provision of labour; and 

 c) the purchase of materials which are in accordance with the standards specified in the Contract. 

 

 Beyond this if the contractor proposes sub-contracting any part of the work during execution of works, 

because of some unforeseen circumstances to enable him to complete the work as per terms of the contract,  

the Engineer will consider the following before according approval: 

 

- The contractor shall not sub-contract the whole of the Works. 

 

- The contractor shall not sub-contract any part of the Work without prior consent of the Engineer.  Any 

such consent shall not relieve the contractor from any liability or obligations under the contract and he 

shall be responsible for the acts, defaults and neglects of any sub-contractor, his agents or workmen as 

fully as if they were the acts, defaults or neglects of the contractor, his agents or workmen. 

 

- The Engineer should satisfy whether (a) the circumstances warrant such sub-contracting; and (b) the 

sub-contractors so proposed for the Work possess the experience, qualifications and equipment 

necessary for the job proposed to be entrusted to them in proportion to the quantum of work to be sub-

contracted. 

 

 - If payments are proposed to be made directly to that sub-contractor, this should be subject to specific 

authorization by the prime contractor so that this arrangement does not alter the contractor's liability or 

obligations under the contract. 

Note: 

 

1.  All bidders are expected to indicate clearly in the bid, if they proposed sub-contracting elements of the 

works amounting to more than 20 percent of the Bid Price.  For each such proposal the qualification and the 

experience of the identified sub-contractor in the relevant field should be furnished along with the bid to 

enable the employer to satisfy himself about their qualifications before agreeing for such sub-contracting 

and include it in the contract.  In view of the above, normally no additional sub-contracting should arise 

during execution of the contract. 

 

2. However [a] sub contracting for certain specialized elements of the work is not unusual and acceptable for 

carrying out the works more effectively; but vertical splitting of the works for subcontracting is not 

acceptable [b]  In any case, proposal for sub-contracting in addition to what was specified in bid and stated 

in contract agreement will not be acceptable if the value of such additional sub-contracting exceeds 25% of 

value of work which was to be executed by Contractor without sub-contracting. 

 

3. Assignment of the contract may be acceptable only under exceptional circumstances such as 

insolvencies/liquidation or merger of companies etc. 

 

4. ARBITRATION (GCC Clause  25.3) 

 

 The procedure for arbitration will be as follows: 

 

25.3 (a)  In case of Dispute or difference arising between the Employer and a domestic contractor relating to 

any matter arising out of or connected with this agreement, such disputes or difference shall be settled 

in accordance with the Arbitration and Conciliation Act, 1996.  The arbitral tribunal shall consist of 3 

arbitrators one each to be appointed by the Employer and the Contractor.  The third Arbitrator shall be 

chosen by the two Arbitrators so appointed by the Parties and shall act as Presiding arbitrator.  In case 

of failure of the two arbitrators appointed by the parties to reach upon a consensus within a period of 

30 days from the appointment of the arbitrator appointed subsequently, the Presiding Arbitrator shall 

be appointed by the President of the Institution of Engineers (India), Tamil Nadu Chapter. 
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 (b)  In the case of dispute with a Foreign contractor the dispute shall be settled in accordance with 

provisions of UNCITRAL Arbitration Rules.  The Arbitral Tribunal shall consist of three Arbitrators 

one each to be appointed by the Employer and the Contractor.  The third Arbitrator shall be chosen by 

the two Arbitrators so appointed by the Parties, and shall act a presiding arbitrator.  In case of failure 

of the two arbitrators appointed by the parties to reach upon a consensus within a period of 30 days 

from the appointment of the arbitrator appointed subsequently, the Presiding arbitrator shall be 

appointed by the President of the Institution of Engineers (India), Tamil Nadu Chapter. 

   
 (c)   If one of the parties fails to appoint its arbitrator in pursuance of sub-clause (a) and (b) above within 

30 days after receipt of the notice of the appointment of its arbitrator by the other party, then the 

President of the Institution of Engineers (India) Tamil Nadu Chapter both in cases of the Foreign 

Contractor as well as Indian Contractor, shall appoint the arbitrator.  A certified copy of the order of 

the President of the Institution of Engineers (India), Tamil Nadu Chapter making such an appointment 

shall be furnished to each of the parties. 

 

 (d) Arbitration proceedings shall be held at Salem, Tamilnadu, India, and the language of the arbitration 

proceedings and that of all documents and communications between the parties shall be English. 

 

 (e) The decision of the majority of arbitrators shall be final and binding upon both parties.  The cost and 

expenses of Arbitration proceedings will be paid as determined by the arbitral tribunal.  However, the 

expenses incurred by each party in connection with the preparation, presentation, etc. of its 

proceedings as also the fees and expenses paid to the arbitrator appointed by such party or on its 

behalf shall be borne by each party itself. 

 

 (f) Where the value of the contract is Rs.50 millions and below, the disputes or differences arising shall 

be referred to the Sole Arbitrator.  The Sole Arbitrator should be appointed by agreement between the 

parties; failing such agreement, by the appointing authority, namely the President of the Institution of 

Engineers (India), Tamil Nadu Chapter.   

 

 (g) Performance under the contract shall continue during the arbitration proceedings and payments due to 

the contractor by the owners shall not be withheld, unless they are the subject matter of the arbitration 

proceedings. 

 

5. PROTECTION OF ENVIRONMENT: 

 

 Add the following as GCC Clause 16.2: 

 

 The contractor shall take all reasonable steps to protect the environment on and off the Site and to avoid 

damage or nuisance to persons or to property of the public or others resulting from pollution, noise or other 

causes arising as a consequence of his methods of operation. 

 

 During continuance of the contract, the contractor and his sub-contractors shall abide at all times by all 

existing enactments on environmental protection and rules made thereunder, regulations, notifications and 

bye-laws of the State or Central Government, or local authorities and any other law, bye-law, regulations that 

may be passed or notification that may be issued in this respect in future by the State or Central Government 

or the local authority. 

 

 Salient features of some of the major laws that are applicable are given below: 

 

 The Water (Prevention and Control of Pollution) Act, 1974, This provides for the prevention and control of 

water pollution and the maintaining and restoring of wholesomeness of water.  'Pollution' means such 

contamination of water or such alteration of the physical, chemical or biological properties of water or such 

discharge of any sewage or trade effluent or of any other liquid, gaseous or solid substance into water 

(whether directly or indirectly) as may, or is likely to, create a nuisance or render such water harmful or 

injurious to public health or safety, or to domestic, commercial, industrial, agricultural or other legitimate 

uses, or to the life and health of animals or plants or of aquatic organisms. 
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 The Air (Prevention and Control of Pollution) Act, 1981, This provides for prevention, control and abatement 

of air pollution. 'Air Pollution' means the presence in the atmosphere of any 'air pollutant', which means any 

solid, liquid or gaseous substance (including noise) present in the atmosphere in such concentration as may be 

or tend to be injurious to human beings or other living creatures or plants or property or environment. 

 

 The Environment (Protection) Act, 1986, This provides for the protection and improvement of environment 

and for matters connected therewith, and the prevention of hazards to human beings, other living creatures, 

plants and property.  'Environment' includes water, air and land and the inter-relationship which exists among 

and between water, air and land, and human beings, other living creatures, plants, micro-organism and 

property. 

 

 The Public Liability Insurance Act, 1991, This provides for public liability insurance for the purpose of 

providing immediate relief to the persons affected by accident occurring while handling hazardous substances 

and for matters connected herewith or incidental thereto. Hazardous substance means any substance or 

preparation which is defined as hazardous substance under the Environment (Protection) Act 1986, and 

exceeding such quantity as may be specified by notification by the Central Government. 

  

6. LIQUIDATED DAMAGES: 

 

 Sub-clause 49.1: 

 

 Please substitute the last sentence with the following: 

 

 “Time is the essence of the contract and payment or deduction of liquidated damages shall not relieve the 

contractor from his obligation to complete the work as per agreed construction program and milestones or 

from any other of the contractor’s obligations and liabilities under the contract.” 

 

 

7. Third Party Inspection  

 

         Tentatively third party inspection is required for following materials.  

 

• All pipes and specials, all valves, flow meters etc.  . 
 

        However, actual list of materials to be inspected by the third party shall be issued to the Contractor after signing 

of the agreement. 

 

       The third party inspection charges will be borne by the employer. 
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Contractor                           54 

 Contract Data 
 

 

Items marked "N/A" do not apply in this Contract. 

 

The following documents are also part of the Contract:                     Clause Reference 

 

· The Schedule of Operating and Maintenance Manuals                   [58] 

          

·       The Schedule of Other Contractors                     [8] 

 

.         The Schedule of Key Personnel                     [9] 

  

           

 

· The Methodology and Program of Construction & Environmental Management Plan                  [27] 

 

        The Contractor shall submit the detailed program for the Methodology and schedule of 

        Construction and Environmental Management Plan Within fifteen days from the date of letter of 

        acceptance of Contract. 

 

        An updated program shall be submitted by the Contractor for the approval of the 

         Engineer within 30 days  on completion of each activity incorporating  any changes  

         and effect of the progress  on the timing of the remaining works. 

  

· The Schedule of Key and Critical equipment to be deployed                   [27] 

 on the work as per agreed program of construction. 

 

· Site Investigation reports                   [14] 

 

        The soil investigation report as available is furnished in the document. However  

        the Contractor has to make his own  assessment  of the soil  condition at the time of 

        execution of the works.  

 

The Borrower is Government of India/ Government of Tamilnadu/Salem City Municipal  

Corporation                                               [1.1] 

 

The World Bank means”International Bank for Reconstruction and Development (IBRD)”                  [1.1] 

and loan refers to an IBRD loan 

 

The Employer is 

 

  Name:  The Commissioner, Salem City Municipal Corporation                     (1.1) 

 

  Address: Kottai Road, Salem. 636 001    

 

Name of authorized Representative: The Assistant Commissioner, Salem City Municipal Corporation,  

Salem 

 

The Engineer is                      (1.1) 

 

 Name: Superintending Engineer 

 

 Address: Salem City Municipal Corporation 

                       Kottai Road, Salem 636 001 

 

 Name of Authorized Representative: Executive Engineer, Salem City Municipal Corporation  
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The Adjudicator appointed jointly by the Employer and Contractor is: 

 

 Name : Mr L Viswanathan, S.E. (Retd.), TWAD Board                   [1.1] 

 

 Address  : 24/1, Bharathi Nagar, Swami Sivananda Salai, Rasipuram P.O, 

    Namakkal (Dt) , Tamil nadu.  

 

The name and identification number of the Contract is: 17417/2010/SS2                 [1.1] 

 
Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of pipe connections and 

instrumentation works for Dedicated Water Supply Scheme to Salem City Municipal Corporation. 

 

The Works consist of the following components: 

Components of the work 

1) Construction of ELSR’s 22 Nos. 

i) Construction of 2 Lakh litres  Elevated Service reservoir                         1 No. 

ii) Construction of 5 Lakh litres  Elevated Service reservoir 9 Nos. 

iii) Construction of 7.5 Lakh litres  Elevated Service reservoir 3 Nos. 

iv)  Construction of 10 Lakh litres  Elevated Service reservoir. 5 Nos. 

v)  Construction of  12.5 Lakh litres  Elevated Service reservoir 4 Nos. 
 

2) Supply, Installation, testing and commissioning of PRV & Flow meter                       56 Nos. 

 

 

The Start Date shall be the date of issue of notice to proceed with the work.                  (1.1)  

 

 

The Intended Completion Date for the whole of the Works is 18 months from the start date  

with the following milestones                                                                                                                  [17, 28] 

 

 

Period from the Start date 

Milestone I Milestone II Milestone III 

Sl. 

No. 

Activities 

(8 months) (15 months) (18 months) 

1 Construction of ELSRs –  22 Nos. Completion upto 

tank floor Slab 

level 

100 % 

Completion of all 

Civil and Piping 

works 

 

Testing  & 

Commissioning 

100% 

2 Supply , Installation , testing and 

commissioning of 56 Nos. PRV, Flow 

Control Valves  & Flow meter, 

 100% Supply & 

Installation 

Testing and 

commissioning 

100% 

 

 

The following documents also form part of the Contract:   [2.3] 

Detailed work plan and methodology including Environmental Management 

Plan. 

 

The Contractor shall submit a revised Program including Environmental Management 

Plan for the Works (in such form and detail as the Engineer shall reasonably 

prescribe) within 15 days of delivery of the Letter of Acceptance.    [27] 

  

[This program should be in adequate detail and generally conform to the program submitted 

 along with bid in response to ITB Clause 4.3 (k).  Deviations if any from that should be 

 clearly explained and should be satisfactory to the Engineer] 

 

The Site Possession Dates shall be:  with in 7 days from the date of issue of notice 

 to proceed    with the work                                                                                                                         [21] 
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The Site is located with in Salem City Municipal Corporation area and is defined in  

drawings enclosed.                                                                                                                            

 

The Defects Liability Period for instrumentation and control systems related to SCADA is 5 years.                            

The Defects Liability Period for all other components of work is 1 year.                      [35] 

 

Insurance requirements are as under:                       [13] 

 

  Minimum Cover for 

Insurance 

Maximum deductible for Insurance as 

per insurance company/institution  

5% of Claim amount subject to 

Minimum of  

(i) Works, Plant and Materials  

 
Rs. 25,66,00,000 

  
Normal – Rs. 

3,000  

 

Act of God (natural 

calamities)– Rs.10,000 

5% of Claim amount subject to 

Minimum of 

(ii) Loss or damage to Equipment 

 

Rs 25,00,000 
 

Normal – Rs. 

3,000  

 

Act of God (natural 

calamities)– Rs.10,000 

5% of Claim amount subject to 

Minimum of 

(iii) Other Property 

 

Rs 25, 00,000 
 

Normal – Rs. 

3,000  

 

Act of God (natural 

calamities)– Rs.10,000 

(iv) Personal injury or death insurance: 

 

a) for other people; 

 

 

Rs 20,00,000( For 4 

occurrence each of 

Rs 5,00,000) 

Nil 

 b) for Contractor’s Employees 
In accordance with the statuary requirements applicable to India 

 
  

The following events shall also be Compensation Events:                       [44] 

 

The compensation Events are as stated in the Clause 44.1 of general conditions of 

Contract. 

 

The period between Program updates shall be 30 days.                       [27] 

 

The amount to be withheld for late submission of an updated 

Program shall be Rs. Five lakhs.                       [27] 

 

The language of the Contract documents is English                        [3] 

 

The law which applies to the Contract is the laws of Union of India                                    [3] 

 

The currency of the Contract is Indian Rupees.                     [46] 

 

Fees and types of reimbursable expenses to be paid to the Adjudicator Rs.5,000/-                   [25] 

per day plus boarding & lodging and transport charges as per actual. 

 

Appointing Authority for the Adjudicator:                    [26] 

 

Should the Adjudicator resign or die, or should the Employer and the Contractor agree 

that the Adjudicator is not fulfilling his functions in accordance with  the provisions of 

the Contract, a   new  Adjudicator  will  be jointly  appointed  by the Employer and the 

Contractor. In case of disagreement between the Employer and the Contractor, within 
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30 days, the Adjudicator shall be designated by the Chairman, Institution of Engineers 

India, Tamilnadu State Centre. 

 

The formula(e) for adjustment of prices are:                      [47] 

 

 R = Value of work as defined in Clause 47.1 of Conditions of Contract. 

 

Adjustment for labour component 

 

 (i) Price adjustment for increase or decrease in the cost due to labour shall be paid in accordance with the 

following formula: 

 

  VL = 0.85 x Pl/100 x R x (Li - Lo)/Lo 

 

  VL = increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates for local labour. 

 

  Lo =  the average consumer price index for industrial workers for  Salem  centre for the quarter 

preceding the date of opening of Bids as published by Labour Bureau, Ministry of Labour, 

Government of India.  

 

  Li = The average consumer price index for industrial workers for Salem centre for the quarter under 

consideration as published by Labour Bureau, Ministry of Labour, Government of India. 

 

  Pl = Percentage of labour component of the work. 

 

Adjustment for cement component 

 

 (ii) Price adjustment for increase or decrease in the cost of cement procured by the contractor shall be paid 

in accordance with the following formula. 

 

  Vc = 0.85 x Pc/100 x R x (Ci - Co)/Co 

 

  Vc = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the rates for cement 

 

  Co = The all India average wholesale price index for cement for the quarter preceding the date of 

opening of Bids as published by the Ministry of Industrial Development, Government of India, 

New Delhi 

 

  Ci = The all India average wholesale price index for cement for the quarter under consideration as 

published by Ministry of Industrial Development, Government of India, New Delhi 

 

  Pc = Percentage of cement component of the work 

 

Adjustment for steel component 

 

 (iii) Price adjustment for increase or decrease in the cost of steel procured by the Contractor shall be paid in 

accordance with the following formula: 

 

  Vs = 0.85 x Ps/100 x R x (Si - So)/So 

 

  Vs = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the rates for steel 

 

  So = The all India average wholesale price index for steel (Bars and Rods) for the quarter preceding 

the date of opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi 
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  Si = The all India average wholesale price index for steel (Bars and Rods) for the quarter under 

consideration as published by Ministry of Industrial Development, New Delhi 

 

  Ps = Percentage of steel component of the work 

 

  Note: For the application of this clause, index of Bars and Rods has been chosen to represent steel 

group. 

 

Adjustment of Bitumen component 

 

 (iv) Price adjustment for increase or decrease in the cost of bitumen shall be paid in accordance with the 

following formula: 

 

  Vb = 0.85 x Pb/100 x R x (Bi - Bo)/Bo 

 

  Vb = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the rate for bitumen.  

 

  Bo = The average official retail price of bitumen at the IOC depot at Salem on the day 30 days prior 

to date of opening of Bids.  

 

  Bi = The average official retail price of bitumen at IOC depot at Salem for the 15th day of the middle 

calendar month of the quarter under consideration. 

 

  Pb = Percentage of bitumen component of the work. 

 

Adjustment of POL (fuel and lubricant) component 

 

 (v) Price adjustment for increase or decrease in cost POL (fuel and lubricant) shall be paid in accordance 

with the following formula: 

 

  Vf = 0.85 x Pf/100 x R x (Fi - Fo)/Fo 

 

  Vf = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates for fuel and lubricants. 

 

  Fo = The average official retail price of High Speed Diesel (HSD) at the existing consumer pumps of 

IOC at Salem  on the day thirty days prior to the date of opening of Bids. 

 

  Fi = The average official retail price of HSD at the existing consumer pumps of IOC at Salem for the 

15th day of the middle calendar month of the quarter under consideration. 

 

  Pf = Percentage of fuel and lubricants component of the work.  

 

  Note: For the application of this clause, the price of High Speed Diesel oil has been chosen to 

represent fuel and lubricants group. 

 

Adjustment for Plant and Machinery Spares component 

 

 (vi) Price adjustment for increase or decrease in the cost of plant and machinery spares procured by the 

Contractor shall be paid in accordance with the following formula: 

 

  Vp = 0.85 x Pp/100 x R x (Pi - Po)/Po 

 

  Vp = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

the rates for plant and machinery spares 

 



 

Contractor                           59 

  Po = The all India average wholesale price index for heavy machinery and parts for the quarter 

preceding the date of opening of Bids as published by the Ministry of Industrial Development, 

Government of India, New Delhi 

 

  Pi = The all India average wholesale price index for heavy machinery and parts for the quarter under 

consideration as published by Ministry of Industrial Development, New Delhi 

 

  Pp = Percentage of plant and machinery spares component of the work 

 

  Note: For the application of this clause, index of Heavy Machinery and Parts has been chosen to 

represent the Plant and Machinery Spares group. 

 

Adjustment of Local materials 

 

 (vii) Price adjustment for increase or decrease in cost of local materials other than cement, steel, bitumen 

and POL procured by the contractor shall be paid in accordance with the following formula: 

 

  Vm = 0.85 x Pm/100 x R x (Mi - Mo)/Mo 

 

  Vm = Increase or decrease in the cost of work during the quarter under consideration due to changes in 

rates for local materials other than cement, steel, bitumen and POL. 

 

  Mo = The all India average wholesale price index (all commodities) for the quarter preceding the date 

of opening of Bids, as published by the Ministry of Industrial Development, Government of 

India, New Delhi. 

  Mi = The all India average wholesale price index (all commodities) for the quarter under 

consideration as published by Ministry of Industrial Development, Government of India, New 

Delhi. 

 

  Pm = Percentage of local material component (other than cement, steel, bitumen and POL) of the 

work. 

 

 

 The following percentages will govern the price adjustment for the entire contract: 

 

 1. Labour - Pl                                        25 % 

 2. Cement - Pc 15 % 

 3. Steel - Ps 25 % 

 4. Bitumen - Pb   0 % 

 5. POL - Pf                                             3 % 

 6. Plant & Machinery Spares - PP   20 % 

 7. Other materials - Pm   12  % 

   Total                                      100% 

 

The proportion of payments retained (retention money) shall be 6% from each bill  

subject to a maximum of 5% of final contract price                           [48] 

 

The liquidated damages for the whole of the works are  Rs.130,000/-  

per day and  that for the milestone are as under :                                                                 [49] 

 For milestone I Rs.    31,000/-per day 

 For milestone II Rs.    86,000/-per day 

            For milestone III Rs.    13,000/-per day 
 

 The maximum amount of liquidated damages for the whole of the works                          [49] 

 is ten percent of final contract price. 
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The amounts of the advance payment are:                             [51] 
 

Nature of Advance Amount (Rs.) Conditions to be fulfilled 

 

1. Mobilization 10% of the Contract price On submission of un-conditional Bank Guarantee. 

(to be drawn before end of 20% of Contract period) 

2. Equipment Nil  Nil  

3. Secured advance 

for non- 

perishable 

materials brought 

to site. (for 

electro 

mechanical 

equipment, pipes 

and valves only 

and not for 

Labour, Cement 

& Steel) 

75 % of contract value or 

market value or invoice value, 

whichever is less. 

a) The materials are in-accordance with the specification for 

Works; 
 

b) Such materials have been delivered to site, and are 

properly stored and protected against damage or 

deterioration to the satisfaction of the Engineer. The 

contractor shall store the bulk material in measurable 

stacks.; 
 

c) The Contractor’s records of the requirements, orders, 

receipt and use of materials are kept in a form approved 

by the Engineer and such records shall be available for 

inspection by the Engineer; 
 

d) The contractor has submitted with his monthly statement 

the estimated value of the materials on site together with 

such documents as may be required by the Engineer for 

the purpose of valuation of the materials and providing 

evidence of ownership and payment thereof; 
 

e) Ownership of such materials shall be deemed to  

vest in the Employer for which the Contractor 

has submitted an Indemnity Bond in an 

acceptable format; and 
 

f) The quantity of materials are not excessive and shall be 

used within a reasonable time as determined by the 

Engineer. 
 

(The advance payment will be paid to the Contractor no later than 15 days after fulfillment of the above conditions). 
 

  

           Repayment of advance payment for mobilization  :                              [51] 
 

 The advance shall be repaid with percentage deductions from the interim payments certified 

by the Engineer under the Contract.  Deductions shall commence in the next Interim 

Payment Certificate following that in which the total of all such payments to the Contractor 

has reached not less than 15 percent of the Contract Price or Two months from the date of 

payment of first installment of advance, whichever period concludes earlier, and shall be 

made at the rate of 15 percent of the amounts of all Interim Payment Certificates  until such 

time as the advance has been repaid, always provided that the advance shall be completely 

repaid prior to the expiry of the original time for completion pursuant to Clauses 17 and 28. 
 

            The Securities shall be for the following minimum amounts equivalent as a percentage of  [52] 

 the Contract Price: 
 

 Performance Security for 5 per cent of contract price plus Rs. ..................... as additional  

 security for unbalanced bids [in terms of ITB Clause 29.5]. 
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 The standard form of Performance Security acceptable to the Employer shall be an  unconditional  

 Bank Guarantee of the type as presented in Section 8 of the Bidding Documents.   
 

The date by which operating and maintenance manuals are required is within 28 days of issue [58] 

of certificate of completion of whole or section of the work, as the case may be. 
 

The date by which “as-built” drawings in appropriate scale in 5 sets in both hard and soft copies 

are required is within  28 days of issue of certificate of completion of whole or section of the                [58]  

work, as the case may be. 
 

 The amount to be withheld for failing to supply “as built” drawings and/or operating and                    [58] 

           maintenance manuals by the date required is Rs. 10 lakhs 

 

 The following events shall also be fundamental breach of contract:  [59.2] 
 

1. The Contractor has contravened Sub-clause 7 of GCC read with SCC and Clause 9.0 

of GCC 

2. The contractor does not adhere to the agreed construction program (Clause 27 of 

GCC) and also fails to take satisfactory remedial action as per agreements reached in 

the management meetings (Clause 31) for a period of 60 days. 

3. The contractor fails to carry out of the instructions of Engineer within a reasonable time 

determined by the Engineer in accordance with GCC Clause 16.1 and 23.1. 
 

 The percentage to apply to the value of the work not completed representing the Employer's   [60] 

 additional cost for completing the Works shall be 20 percent. 

 

 

          All payments will be subjected to deduction of retention money as stated in Clause 48 of GCC 
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SECTION 7 
 BILL OF QUANTITIES 

 

(Please refer to Volume IV) 
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NAME OF WORK: Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of pipe connections  and instrumentation 

works for Dedicated Water Supply Scheme to Salem City Municipal Corporation. 

Bill of Quantities 

Notes 

1 Item for which no rate has been entered in, will not be paid for by the Employer when executed and shall be deemed covered by the other rates 

and prices in the Bill of Quantities (refer ITB Clause 13.2 and GCC Clause 43.3) 

2 Unit rates and prices shall be quoted by the bidder in Indian Rupee (ITB Clause 14.1)  

3 Where there is a discrepancy between the rate in figures and words, the rates in words will govern (ITB Clause 27.1(a))  

4 Where there is a discrepancy between the unit rate and the item total resulting from multiplying the unit rate by quantity, the unit rate quoted 

shall govern (ITB Clause 27.1 (b)) 

 

5 On completion of entire work any excess pipes, specials and other material shall be removed from the site by the contractor.  
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NAME OF WORK: Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of pipe connections and instrumentation 

works for Dedicated Water Supply Scheme to Salem City Municipal Corporation. 

General Abstract 

 

Schedule Description In Figures In words  

A Project Insurance    

B Construction of Elevated Service 

Reservoirs -  22 Nos. 

   

C Flow Meter  - Pressure Reducing 

Valve, Flow Control Value 

   

D Watchman's Room cum Store 

Room 

   

E Rain Water Harvesting    

F Environmental Management Plan    

 Total    
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NAME OF WORK: Construction of 22 Nos. of RCC Over Head Tanks including installation and testing of pipe connections and instrumentation 

works for Dedicated Water Supply Scheme to Salem City Municipal Corporation. 

 

 

Bill No: A - Insurance Requirement        

Sl.No Description of Items Qty. Unit Rate (Rs)   

   Unit  In words 

Amount (Rs) 

 

1 Providing insurance covering the 

following items                                        

 (i)Works, plant, & materials for Rs 

25,66,00,000/-                         (ii)Loss or 

damage to equipment for Rs 25,00,000/- 

                                                     (iii) 

Other property for Rs 25,00,000/-           

                                          (iv) Personal 

injury or death insurance for other 

people for                                   Rs 

20,00,000 ( For 4 occurrences each of 

Rs 5,00,000/-)                              

Payment will be made at actuals based 

on production of orginal premium 

reciept 

1 No Each     

 Total of A       
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Bill No: B - Construction of Elevated Service Reservoirs -  22 Nos. 

TNBP 

No. 

Unit Rate (Rs)  

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 

1 Earthwork excavation for foundation in 

Hard stiff clay, Stiff black cotton, Hard 

red earth, Shales, Murram etc., Gravel, 

Stoney earth and earth mixed with small 

sized boulders and Hard gravelly soil -

(SS 20B) depositing the same within an 

initial lead of 10 m including bailing out 

water and  with an initial lift of 2 m etc., 

complete as per standard specifications 

and as directed by the Departmental 

Engineers. 

23 & 

24 

5524.00 cum     

2 Earthwork excavation and depositing on 

bank with an initial lead of 10 meters 

and initial lift of 2 m in Soft 

disintegrated rock, Laterite, Soft rock, 

Kankar, etc., complete as per standard 

specifications and as directed by the 

Departmental Engineers. 

23 & 

24 

5346.00 cum     

3 Quarrying Medium rock and dense 

medium rock by controlled blasting and 

depositing on bank with an initial lead of 

10 meters and initial lift of 2m and as 

directed by the Departmental Engineers. 

23 & 

24 

502.00 cum     

4 Earthwork excavation and depositing on 

bank with an initial lead of 10 meters 

and with 2m-3m lift in Medium rock and 

dense medium rock not requiring 

blasting. etc., complete as per standard 

specifications and as directed by the 

Departmental Engineers. 

23 & 

24 

3424.00 cum     
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TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

5 Removing hard Rock by wedging, 

chiselling and trimming to proper shape 

where blasting is prohibited etc., 

complete as per standard specifications 

and as directed by the Departmental 

Engineers. 

23 & 24 2150.00 cum     

6 Supplying and filling of river sand 

including watering, ramming and 

consolidating in layers of 15 cm thick 

etc., cost and conveyance of materials at 

site etc. complete as per standard 

specification and as directed by the 

Departmental Engineers. 

5-A & 

24 

837.00 cum     

7 Laying M 10 cement concrete using 

40mm gauge hard broken stone jelly for 

PCC works including laying in layers of 

not more than 15 cm, thick, in the 

following depth and lift including cost 

of all materials, mixing, placing, 

ramming, curing, finishing etc. complete 

below 5 to 6.0m etc. complete as per 

standard specifications and as directed 

by Departmental Engineers. 

28V,      

 VIS25, 

8 

      

i) 1.5m to 4.5m below GL  839.00 cum     

ii) Upto 1.5m below GL  144.00 cum     

 

 

 



 

Contractor                           70 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

8 Providing and laying Reinforced 

Cement concrete of grade M25 using 20 

mm gauge hard broken stone jelly for 

RCC works in various depth and lift 

excluding cost of Steel reinforcement, 

centering shuttering but including cost 

of materials, mixing, placing in position, 

lifting, ramming, consolidation by 

Mechanical Vibrator, levelling, curing 

and finishing etc complete as per 

standard specifications and as directed 

by Departmental Engineers. 

30       

i) From 1.50 m below GL upto 1.00 m 

above GL 

 594.00 cum     

ii) From 1.50m to 4.50m below GL  2310.00 cum     

iii) From 1.00m to 5.50m above GL  771.00 cum     

iv) From 5.50m to 10.00m above GL  781.00 cum     

v) 10.00m to 14.50m above GL  711.00 cum     

vi From 14.50m to 19.00m above GL  16.00 cum     

 



 

Contractor                           71 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

9 Providing and laying Reinforced 

Cement concrete of grade M30 using 20 

mm gauge hard broken stone jelly for 

RCC works in various lift excluding 

cost of Steel reinforcement, centering 

shuttering but including cost of 

materials, mixing, placing in position, 

lifting, ramming, consolidation by 

Mechanical Vibrator, levelling, curing 

and finishing etc complete as per 

standard specifications and as directed 

by the Departmental Engineers. 

30       

i) From 14.50m to 19.00m above GL  5216.00 cum     

ii) From 19.00m to 23.50 above GL  171.00 cum     

 

 

 

10 Supplying and erecting of steel 

centering, shuttering for soffits and 

sides including necessary supports and 

strutting for all RCC works using MS 

sheets of suitable size of BG 10 

stiffened with MS angle of size 25 X 25 

X 3mm for ring laid over Silver Oak 

joists of size 10cm X 6.5cm space at 

10cm c/c and supported by Casurina 

Props 10cm - 13cm spaced at 75cm c/c 

in various levels etc., complete and as 

directed by the Departmental Engineers. 

30(S)86,

86AV,V

I(S3)VII 

      

 



 

Contractor                           72 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

i) Upto 3.30 M Below GL        

a Plain surface   4765.00 Sqm     

b Square column  1588.00 Sqm     

c Circular column  62.00 Sqm     

ii) Upto 3.30 M above GL        

a Square column  2598.00 Sqm     

b Circular column  115.00 Sqm     

iii) 3.30 - 4.30M above GL        

a Square column  787.00 Sqm     

b Circular column  30.00 Sqm     

c Plain surface   3637.00 Sqm     

 

 

 

 



 

Contractor                           73 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

iv) 4.30 - 5.30M above GL       

a Square column  787.00 Sqm    

b Circular column  30.00 Sqm    

v) 5.30 - 6.30M above GL       

a Square column  787.00 Sqm    

b Circular column  30.00 Sqm    

vi) 6.30 - 7.30M above GL       

a Square column  787.00 Sqm    

b Circular column  30.00 Sqm    

c Plain surface  3440.00 Sqm    

vii) 7.30 - 8.30M above GL       

a Square column  787.00 Sqm    

 

 



 

Contractor                           74 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

b Circular column  30.00 Sqm    

viii) 8.30 - 9.30M above GL       

a Square column  787.00 Sqm    

b Circular column  30.00 Sqm    

c Plain surface  197.00 Sqm    

ix) 9.30 - 10.30M above GL       

a Square column  787.00 Sqm    

b Circular column  30.00 Sqm    

c Plain surface  2085.00 Sqm    

x) 10.30 - 11.30M above GL       

a Square column   787.00 Sqm    

 

 

 



 

Contractor                           75 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

b Circular column  30.00 Sqm    

c Plain Surface   1750.00 Sqm    

xi) 11.30 - 12.30M above GL       

a Square  column  787.00 Sqm    

b Circular column  30.00 Sqm    

xii) 12.30 - 13.30M above GL       

a Square column  770.00 Sqm    

b Circular column  30.00 Sqm    

c Plain Surface  197.00 Sqm    

xiii) 13.30 - 14.30M above GL       

a Square column  200.00 Sqm    

 

 

 



 

Contractor                           76 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 Circular column  12.00 Sqm    

c Curved Surface  18.00 Sqm    

d Plain Surface  183.00 Sqm    

xiv) 14.30 - 15.30M above GL       

a Plain Surface  5129.00 Sqm    

b Square column  74.00 Sqm    

c Curved Surface  7793.00 Sqm    

d Circular column  85.00 Sqm    

xv) 15.30 - 16.30M above GL       

a Plain Surface  69.00 Sqm    

b Square column  75.00 Sqm    

 



 

Contractor                           77 

 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

c Curved Surface  2882.00 Sqm    

d Circular column  123.00 Sqm    

xvi) 16.30 - 17.30M above GL       

a Plain Surface  69.00 Sqm    

b Square  22.00 Sqm    

c Curved Surface  2882.00 Sqm    

d Circular column  121.00 Sqm    

xvii) 17.30 - 18.30M above GL       

a Plain Surface  2239.00 Sqm    

b Square  1.00 Sqm    

c Curved Surface  2971.00 Sqm    



 

Contractor                           78 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

d Circular column  89.00 Sqm    

xviii) 18.30 - 19.30M above GL       

a Plain  2834.00 Sqm    

b Curved Surface  1284.00 Sqm    

c Circular column  18.00 Sqm    

ixx) 19.30 - 20.30M above GL       

a Circular column  15.00 Sqm    

b Curved Surface  303.00 Sqm    

xx) 20.30 - 21.30M above GL       

a Plain Surface  173.00 Sqm    

b Curved Surface  342.00 Sqm    

c Circular column  12.00 Sqm    



 

Contractor                           79 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

xxi) 21.30 - 22.30M above GL       

a Plain surface  318.00 Sqm    

b Curved Surface  555.00 Sqm    

11 Supplying and fixing in position H.S.D 

bars of steel of all size for RCC works, 

including straightening, cutting, bending 

tying the Rods with binding wire and 

placing them in position including 

binding wire at all heights and depths, 

providing necessary chairs for walls etc 

complete as per standard specifications 

and as directed by the Departmental 

Engineers.   

86 & 

86A  V, 

VI, 

(S3)(S6)

, VII 

1481.00 MT    

12 Painting two coats of cement paint over 

one coat of primer of approved colour 

and quality for cement plastered wall 

surfaces including cleaning, preparing 

the surface area and including cost of all 

materials, labour charges, curing etc., 

complete as per specification and as 

directed by the Departmental Engineers.  

61 V, VI 

(S4)3 

55134.0

0 

Sqm    

 

 

 

 

 

 

 

 



 

Contractor                           80 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

13 Refilling the foundation with suitable 

excavated earth (other than sand) 

available in layers of not more than 15 

cm thick , watering, ramming and 

consolidating etc., complete as per 

standard  specifications and as directed 

by the Departmental Engineers. 

24 & 25 12315.0

0 

cum    

14 Disposal of surplus earth including 

loading, unloading, all incidental 

charges and conveyance up to 5 Km 

lead and spreading etc complete as per 

standard specifications and as directed 

by Departmental Engineers. 

Special 4285.00 cum    

15 Supplying and fixing in position of side 

access ladder pre-casted in RCC M20 

concrete using 20mm size HBG stone 

jelly including cost of all materials, 

centering, shuttering, strutting, 

fabrication and placing in position of 

reinforcement, finishing, curing etc., 

complete as per standard specifications 

and as directed by the Departmental 

Engineers. 

30, 86 & 

86A  V, 

VI, 

(S3)(S6)

, VII, 

30(S) & 

108 

368.00 RM    

 

 

 

 

 

 

 

 

 

 

 



 

Contractor                           81 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

16 Supply and fixing of Handrails of 1.00m 

height over the top of roof slab of 

approved pattern and design pre-casted 

in RCC M20 concrete using 20 mm size 

HBG stone jelly including the cost of 

cement, fabrication and placing in 

position of reinforcement, centering, 

pre-casing, finishing curing etc., 

complete as directed by the 

Departmental Engineers. 

30, 86 & 

86A  V, 

VI, 

(S3)(S6)

, VII, 

30(S) & 

108 

1236.00 RM    

17 Supplying and fixing in position of cut 

stone Roughly dressed set in CM 1:3 of 

size 0.45 X 0.45 X 0.15 M below the 

inlet pipe inside the Storage Reservoir 

including cost of all materials, labour 

charges, curing etc., complete and as 

directed by the Departmental Engineers. 

35A/35

B 

22.00 each    

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

Contractor                           82 

 

 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

18 Construction of RCC Spiral stair case in 

R.C.C M 20 grade mix using 20mm 

HBG Stone jelly of 2.60m dia of various 

height for approach to the roof of 

service reservoir with Handrails 

including necessary earth work 

excavation in all soils met with at the 

site of work of required depth for 

providing foundation concrete in C.C 

M5 grade mix using 40 mm HBG Stone 

jelly, RCC footing in M20 grade mix 

using 20 mm HBG Stone jelly, 

providing Ground Level platform etc. 

complete including cost of all materials, 

steel reinforcement, fabrication charges, 

scaffolding, centering, pre-casting 

charges, cement, painting etc., etc., 

complete as per standard specification 

and as directed by the departmental 

Engineers. The Stair case shall be 

braced to the column of service 

Reservoir at suitable interval.   

23 & 24, 

25, 30, 

61 V, VI 

(S4)3, 

86 & 

86A  V, 

VI, 

(S3)(S6)

, VII, 

30(S) & 

108 

     

i. 15M stage height.  20.00 Each    

ii. 18M stage height.  2.00 Each    

 

 

 



 

Contractor                           83 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

19 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. Details are 

as below for 2 Lakhs litre capacity, 15M 

stage height. 

Special 1 each    

 Inlet pipes & Specials       

 200mm dia DI D/F 5m Length pipes       

 200mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 300 mm dia 5m Length pipe       
 



 

Contractor                           84 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 300 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve -PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 

      

20 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per  

Special 1 each    



 

Contractor                           85 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 standard specification and as directed 

by Departmental Engineers. 

      

 Details are as below for 5 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 150 mm dia DI D/F 5m Length pipes       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 150 mm dia Std Length pipe       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 100 mm dia 5m Length pipe       

 100 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 150 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 250 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 100 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 

      

 

 

 



 

Contractor                           86 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

21 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Details are as below for 5 Lakhs litre 

capacity, 15M stage height. 

Special 1 each    

 Inlet pipes & Specials       

 150 mm dia DI D/F 5m Length pipes       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 150 mm dia Std Length pipe       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 300 mm dia 5m Length pipe       

 



 

Contractor                           87 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 300 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 100 mm dia 5m Length pipe       

 100 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 150 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 100 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 

      

22 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per  

Special 5 each    



 

Contractor                           88 

 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 standard specification and as directed 

by Departmental Engineers. 

      

 Details are as below for 5 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 300 mm dia 5m Length pipe       

 300 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve -PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 

      

 

 



 

Contractor                           89 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

23 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Details are as below for 5 Lakhs litre 

capacity, 15M stage height. 

Special 1 each    

 Inlet pipes & Specials       

 150 mm dia DI D/F 5m Length pipes       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 150 mm dia Std Length pipe       

 150 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 200 mm dia 5m Length pipe       



 

Contractor                           90 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 200 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 100 mm dia 5m Length pipe       

 100 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 150 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 200 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 100 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

24 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and  

Special 1 each    

 



 

Contractor                           91 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 jointing charges etc. complete as per 

standard specification and as directed by 

Departmental Engineers. 

Details are as below for 5 Lakhs litre 

capacity, 18M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 300 mm dia 5m Length pipe       

 300 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - 300 mm  dia. for Outlet 

pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 

      

 

 



 

Contractor                           92 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

25 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Details are as below for 5 Lakhs litre 

capacity, 15M stage height. 

Special 1 each    

 Inlet pipes & Specials       

 200 mm dia DI  D/F -Std length       

 200 mm dia DI  D/F -Non Std length        

 200 mm dia 90" DI .D/F Bend       

 200 mm dia Duck foot bend 90 deg       

 Overflow pipes & Scour       

 200 mm dia DI  D/F -Std length       

 200 mm dia DI  D/F -Non Std length        

 200 mm DI D/F 90'' Duck foot bend       

 



 

Contractor                           93 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 200 mm dia Puddle Flange       

 200 mm DI .D/F Bell Mouth Piece       

 200 mm DI all flanged Tee ( 150x150 )       

 Outlet Connection       

 300 mm dia DI  D/F -Std length       

 300 mm dia DI  D/F -Non Std length        

 300 mm D.I.D/F - 90" Duck foot bend       

 300 mm Puddle Flange        

 300 mm D.I.D/F Bell Mouth Piece       

 Scour pipe connection       

 150 mm dia D.I.D/F Pipe - Std length       

 150 mm dia DI  D/F -Non Std length ( 

3.5 ) 

      

 150 mm dia D.I.D/F  Bell Mouth       

 150 mm Puddle Flange        

 Sluice Valve as per ISI        

 Sluice Valve - PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve -PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

 

 

 

 

 

 

 



 

Contractor                           94 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

26 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 7.50 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 



 

Contractor                           95 

 

TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice Valve -PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve -PN 1.6 250 mm  dia. for 

Outlet pipe 

      

 Sluice Valve -PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let,  

outlet pipes and Scour valves 

      

27 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per  

Special 1 each    
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TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 standard specification and as directed 

by Departmental Engineers. 

Details are as below for 7.50 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 350 mm  dia. for 

Outlet pipe 

      

 Sluice Valve -PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 
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Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

28 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 7.50 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 400 mm dia 5m Length pipe       

 400 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

29 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance  

Special 1 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Details are as below for 10 Lakhs litre 

capacity, 18M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 450 mm dia 5m Length pipe       

 450 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 200 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 
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Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

30 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 10 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 400 mm dia 5m Length pipe       
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 400 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve -PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

31 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and  

Special 1 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

      

 Details are as below for 10 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 250 mm  dia. for 

Outlet pipe 

      

 Sluice Valve -PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at in let and 

outlet pipes 
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Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

32 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 10 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 200 mm dia DI D/F 5m Length pipes       

 200 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 200 mm dia Std Length pipe       

 2500 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - 200 mm  dia. for Inlet 

pipe 

      

 Sluice Valve - 250 mm  dia. for Outlet 

pipe 

      

 Sluice Valve - 150 mm  dia. for Scour 

pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

33 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per  

Special 1 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 standard specification and as directed 

by Departmental Engineers. 

      

 Details are as below for 10 Lakhs litre 

capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 250 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 
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Unit Rate (Rs) 

Sl.No Description of Items 
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Unit In Figures In words 
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34 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 12.50 Lakhs 

litre capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 450 mm dia 5m Length pipe       

 450 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

35 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance  

Special 1 each    
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Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Details are as below for 12.50 Lakhs 

litre capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 350 mm dia 5m Length pipe       

 350 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI       

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 250 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 
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36 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and 

jointing charges etc. complete as per 

standard specification and as directed 

by Departmental Engineers. 

Special 1 each    

 Details are as below for 12.50 Lakhs 

litre capacity, 15M stage height. 

Inlet pipes & Specials 

      

 250 mm dia DI D/F 5m Length pipes       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 250 mm dia Std Length pipe       

 250 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 400 mm dia 5m Length pipe       
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Qty. 
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 400 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 250 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 

      

37 Providing pipe connection by lifting 

pipes and specials in vertical direction 

and placing the same for required 

alignment including lifting the pipes and 

specials in various heights of inlet, 

outlet, overflow and scour including 

earthwork excavation conveying the 

pipe and specials into the trenches, 

laying to proper grade and alignment 

cutting, threading and jointing with 

jointing materials with required 

specification including labour charges 

and supply of valves, pipes, specials, 

MS Clamps to fix the pipes with the 

columns including cost and conveyance 

of all materials, all taxes, duties and  

Special 1 each    

 



 

Contractor                           111 

TNBP 

No. 
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Qty. 

Unit In Figures In words 

Amount (Rs) 

 jointing charges etc. complete as per 

standard specification and as directed by 

Departmental Engineers. 

Details are as below for 12.50 Lakhs 

litre capacity, 15M stage height. 

Inlet pipes & Specials 

      

 300 mm dia DI D/F 5m Length pipes       

 300 mm dia DI D/F Non std pipes 

&specials 

      

 Overflow pipes & Scour       

 300 mm dia Std Length pipe       

 300 mm dia DI D/F Non std pipes 

&specials 

      

 Outlet Connection       

 450 mm dia 5m Length pipe       

 450 mm dia Non-standard pipe & 

specials 

      

 Scour pipe connection       

 150 mm dia 5m Length pipe       

 150 mm dia Non-standard pipe & 

specials 

      

 Sluice valves as per ISI        

 Sluice Valve - PN 1.6 300 mm  dia. for 

Inlet pipe 

      

 Sluice Valve - PN 1.6 300 mm  dia. for 

Outlet pipe 

      

 Sluice Valve - PN 1.6 150 mm  dia. for 

Scour pipe 

      

 Tail pieces for sluice valves at inlet and 

outlet pipes 
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Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 
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38 Supplying, Delivering and fixing of CI 

Manhole cover of size 0.60 x 0.60 m 

made up of heavy duty FRB as per IS 

12592 including cost of all materials, 

fixing of MS clamps, Bolt and nuts etc., 

complete as per specification and as 

directed by the Departmental Engineers.  

Special 68.00 each    

39 Construction of Compound wall in 

Brick work 1:5 using second class 

chamber burnt Brick of size 9x4 3/8x 

2.75" of 23cm thick and 2.00 m height 

over one course of brick on edge 0.11m 

height with the following provisions: 

earth work excavation in all soils met 

with at the site of work of required 

depth with 0.75 m width, filling sand for 

a thickness of 15 Cm, providing 

foundation concrete in C.C 1:4:8 using 

40 mm HBG Stone jelly of 15 Cm thick, 

RR footing two courses each having 

0.45 height with 0.60m & 0.45m width 

in CM 1:5,The brick wall should be 

plastered with CM 1:5, 12 mm thick and 

top coping concrete with Cement 

Concrete 1:2:4 using 20 mm HBG Stone 

jelly including Supplying and fixing 

barbed wire fencing over compound 

wall with ' L ' angle iron 50 x 50 x 6 mm 

and one 45mm posts bend at 2.50 m c/c 

with 6 rows of barbed wires & in zig 

zag manner at 25 cm c/c. Barbed wire of 

2 ply and 10 gauge. Drilling holes in  

23 & 24, 

25, 30, 

31,31C,

V,VI,VI

I, 61 V, 

VI 

(S4)3, 

63, 64, 

66 & 

66A, 86 

& 86A  

V, VI, 

(S3)(S6)

, VII, 

30(S) & 

108  

2152.00 RM    
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Qty. 
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 masonry wall, white washing two coats 

and colour washing one coat, painting 

iron works with one coat with primer, 

refilling the sides of foundation with 

excavated earth, and disposal of surplus 

earth with a lead of 4-5 Km etc. 

complete including cost of all materials, 

scaffolding, etc., complete as per 

drawings and as per standard 

specification and as directed by the 

Departmental Engineers. 

      

40 Supplying, delivering and fixing of M.S. 

grill gate with 45mm x 45mm x 6mm 

M.S angle and 12mm square rod for 

inner design of size 4.0 x 1.20m 

including suitable locking arrangement 

hold fast and 7 lever lock of reputed 

make conveying charges to site with 

painting of two coats of approved shade 

and colour including one coat of red 

oxide painting etc., complete and as 

directed by the Departmental Engineer. 

(Double leaf with 3.50kg /sft) 

Special 9000.00 Kg    
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41 Construction of Compound wall Gate 

Pillars of size 0.45x0.45m with a height 

of 3.00m with concrete mate of 

1.00x1.00m, 20cm thick and slope 

1.00x0.80m, 30cm thick in RCC M20 

Grade mix using 20 mm HBG Stone 

Jelly with the following provisions: 

earth work excavation in all soils met 

with at the site of work of required 

depth with 1.00x 1.00 m size, filling 

sand for a thickness of 15 Cm, providing 

foundation concrete in C.C 1:4:8 using 

40 mm HBG Stone jelly of 15 Cm thick, 

including Supplying and erecting of 

steel centering, shuttering for soffits and 

sides including necessary supports and 

strutting for all RCC works using MS 

sheets of suitable size of BG 10 

stiffened with MS angle of size 25 X 25 

X 3mm for ring laid over Silver Oak 

joists of size 10cm X 6.5cm space at 

10cm c/c and supported by Casurina 

Props 10cm - 13cm spaced at 75cm c/c, 

Supplying and fixing in position H.S.D 

bars of steel for RCC works, including 

straightening, cutting, bending tying the 

Rods with binding wire 

23 & 24, 

25, 61 

V, VI 

(S4)3, 

63, 64, 

66 & 

66A, 86 

& 86A  

V, VI, 

(S3)(S6)

, VII, 

30(S) & 

108 

36.00 each    
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42 Supplying, delivering and fixing in 

position of Automatic water level 

indicator of approved design and pattern 

(graduation in metric system) with 

required all accessories etc., complete as 

per standard specifications and as 

directed by the Departmental Engineers. 

Special 27.00 each    

43 Providing and laying Reinforced Cement 

concrete of grade M20 using 20 mm 

gauge hard broken stone jelly for 

Ventilating shaft works in various depth 

and lift excluding cost of Steel 

reinforcement, centering shuttering but 

including cost of materials, mixing, 

placing in position, lifting, ramming, 

consolidation by Mechanical Vibrator, 

levelling, curing and finishing etc 

complete as per standard specifications 

and as directed by Departmental 

Engineers. 

30 88.00 Cum    

44 Supplying and delivering and fixing in 

position of CI/DI Slotted Pipes 200 mm 

dia and 1.50m length as per standard 

specification and as directed by the 

Departmental Engineers. 

Special 44.00 each    
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45 Construction of Masonry valve pit for 

fixing the following sizes of all valves as 

per the type design. The foundation shall 

be in PCC M10 and brick work in CM 

1:5 plastering in CM 1:3, 12mm thick 

and the pit provided with 100mm thick 

RCC M20 mix, cover slab. The rate 

should include earth work excavation in 

various soils met with at the site of 

work, refilling the pit after the 

construction of the pit, providing cut 

stone set, cost of steel reinforcement 

fabrication charges etc. complete as per 

drawings and excluding the cost of 

valves CI pipes specials etc. complete as 

per standard specification and as 

directed by the Departmental Engineers. 

      

i. a Sluice Valve pit size 1.20x0.90x1.20m 

for 200mm  dia valve 

 6.00 each    

b Sluice Valve pit size 1.50x1.20x1.50m 

for 300mm  dia valve 

 4.00 each    

c Sluice Valve pit size 1.20x0.90x1.40m 

for 250mm  dia valve 

 12.00 each    

d Sluice Valve pit size 1.50x1.20x1.50m 

for 350mm  dia valve 

 1.00 each    
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e Sluice Valve pit size 1.20x0.90x1.20m 

for 250mm  dia valve 

 1.00 each    

f Sluice Valve pit size 1.20x0.90x1.20m 

for 150mm  dia valve 

 8.00 each    

g Sluice Valve pit size 1.20x0.90x1.50m 

for 300mm  dia valve 

 4.00 each    

h Sluice Valve pit size 1.20x0.90x1.20m 

for 300mm  dia valve 

 3.00 each    

i Sluice Valve pit size 1.20x0.90x1.40m 

for 200mm  dia valve 

 2.00 each    

j Sluice Valve pit size 1.20x0.90x1.40m 

for 300mm  dia valve 

 2.00 each    

k Sluice Valve pit size 1.50x1.20x1.50m 

for 250mm  dia valve 

 1.00 each    

ii. Scour Valve pit size 1.20x0.90x1.20m 

for 150mm  dia valve 

 22.00 each    
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46 Providing fusion bonded epoxy coating 

not less than 175 microns thickness and 

up to 300 microns to reinforcement of 

all diameters as per IS 13620/1993 

including testing of coating at plant. The 

rate is inclusive of all taxes 

&transportation charges, cost on account 

of careful handling, PVC coated binding 

wires, touch up material supplied by 

coating agency, repair work, loading, 

unloading and straightening of bent rods 

etc., complete as per standard 

specifications and as directed by the 

Departmental Engineers. 

86, 86A, 

V, VI 

(S3) 

(S6), 

VII 

1481.00 MT    

47 Painting and lettering the name board 

with approved quality and colour of 

Synthetic Enamel paints with required 

primer as per standard specification and 

as directed by the Departmental 

Engineers. 

66, 66A 264.00 Sqm    

48 Supplying, Delivering and fixing  of 

100mm DI K7 Pipe including cost of all 

at site etc complete (From Scour Pipe to 

Disposal Point) as per standard 

specification and as directed by the 

Departmental Engineers. 

Special 440.00 RM    

49 Supply and fixing in position  of 100mm 

GI Pipe including all specials for Fire 

Hydrant etc. complete as per standard 

specification and as directed by the 

Departmental Engineers. 

Special 22.00 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

50 Providing PCC 1:2:4 mix with approved 

quality of stone 20mm to 6mm size 

HBG Stone jelly and clean coarse sand 

of F.M. 2.5 to 3.0 including cost and 

conveyance of all materials, laying, 

finishing, curing, centering, shuttering 

and strutting charges for Outlet pipe 

pedestal of size 1.10*1.10*0.45m etc. 

complete as per standard specification 

and as directed by the Departmental 

Officers. 

28 V, 

VI, S2, 

S16 

110.00 each    

51 Supplying and filling of Gravel 

including cost and conveyance of 

materials at site etc. complete as per 

standard specification and as directed by 

the Departmental Engineers. 

37 5864.00 Cum    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

Bill No. C. FLOW METER, PRESSURE REDUCING VALVE FLOW CONTROL 

VALVE 

  

I Flow meter  & PRV (56 Zones)       

1a Design, supply, installation & 

commissioning of Remote RTU/PLC 

panel for the OVER HEAD 

TANK/SUMP monitoring and control, 

panel made of CRCA sheet, powder 

coated type with filters, louvers, 

redundant exhaust fans, panel space 

heater, measurement of level, 

pressure,  flow and control of valve 

actuators  with 5.7 inch touch screen, 

control switch gear, battery charger, 

24 hour battery back-up for the entire 

RTU/PLC panel and filed instrument, 

valve actuators, controller with 

required numbers of input, output of 

analogue and digital modules, surge 

arrester, signal isolator, Door 

open/close limit switch, panel 

electrical switch gear status 

monitoring logic, panel temperature 

and humidity sensor, individual valves 

operation logic, valve actuator drives, 

valve position feedback and end limit  

unit,  Redundant GSM-GPRS 

communication interface  unit, 

suitable antenna, connectivity to the 

solar panel, control transformer of 

suitable rating, 24VDC control power 

supply unit, mains MPCB, control   

Special 56 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

 MCB's, control & power cable, all 

control & power terminals terminated 

to the panel bottom for field wiring as 

per specifications 

      

1b Installation and commissioning of 

Remote RTU/PLC panel for the 

OVER HEAD WATER TANK 

monitoring and control with suitable 

accessories 

Special 56 No.    

2a Supply of Ultrasonic Level sensor, 

signal transmitter with suitable 

mounting arrangement, along with 

commissioning accessories as per 

specification. 

Special 56 No.    

2b Installation and commissioning of 

Ultrasonic Level Sensor with suitable 

mounting accessories. 

Special 56 No.    

3a Supply of pressure sensor, signal 

transmitter as per technical 

specification. 

Special 56 No.    

3b Installation and commissioning of 

Pressure Sensor with suitable 

mounting arrangement, along with 

commissioning accessories as per the 

specification. 

Special 56 No.    
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TNBP 

No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

4a Supply of mechanical type / vertical 

turbine Woltman-Type water meter 

conforming to ISO 4064 and Dirt Box 

Strainer suitable for the water pipe 

line size with provision to generate 

signals 4-20mA and process display 

meter as per technical specifications. 

The above Water meter shall be 

suitable for remote sensing and 

SCADA operation for following size. 

Special      

a. 100mm dia  2 No.    

b. 125mm dia  1 No.    

c. 150mm dia  7 No.    

d. 200mm dia  25 No.    

e. 250mm dia  10 No.    

f. 300mm dia  10 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

g 400mm dia  1 No.    

4b Installation and commissioning of 

mechanical type / vertical turbine 

Woltman-Type water meter with 

suitable mounting arrangement, along 

with commissioning accessories as per 

specification. 

Special      

a. 100mm dia  2 No.    

b. 125mm dia  1 No.    

c. 150mm dia  7 No.    

d. 200mm dia  25 No.    

e. 250mm dia  10 No.    

f. 300mm dia  10 No.    

g 400mm dia  1 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

4c Supply of Universal Flange Adaptor 

set to mount the mechanical type / 

vertical turbine Woltman-Type water 

meter in the water pipe line with 

suitable bolt & nut  

Special      

a. 100mm dia  2 No.    

b. 125mm dia  1 No.    

c. 150mm dia  7 No.    

d. 200mm dia  25 No.    

e. 250mm dia  10 No.    

f. 300mm dia  10 No.    

g 400mm dia  1 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

5a Supply of Butterfly valve actuator 

consists of Valve, AC motor, suitable 

gear box arrangement, valve position 

feedback unit, end limit switch 

feedback unit, torque limit feedback 

unit, suitable for battery operation with 

as per the technical specification.  

Special      

a. 100mm dia  2 No.    

b. 125mm dia  1 No.    

c. 150mm dia  7 No.    

d. 200mm dia  25 No.    

e. 250mm dia  10 No.    

f. 300mm dia  10 No.    

g 400mm dia  1 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

5b Installation and commissioning of 

Valve Actuator along with 

commissioning accessories as per  

technical specification 

Special 56 No.    

6a Supply of control, power, signal, 

antenna  and communication cable 

suitable for the filed instruments like, 

level transducer, pressure transducer, 

electromagnetic flow meter, valve 

actuators, GSM-GPRS communication 

unit etc.,  

Special 56 No.    

6b Laying of field control, power, signal, 

antenna and communication Cable for 

the filed instruments like, level 

transducer, pressure transducer, 

electromagnetic flow meter, valve 

actuators, etc., with suitable lugs, 

ferrules, tags, glands along with 

mounting accessories. 

Special 56 No.    

7 Supply, installation and commissioning 

of Pressure Reducing Valve (PRV) 

including suitable all necessary special, 

fixture and accessories  for mount into 

the water pipe line with provision to 

generate signals 4-20mA and process 

display meter of valve position feedback 

unit, end limit switch feedback unit, 

suitable for battery operation as per the 

technical specification. The above 

Pressure Reducing Valve shall be 

suitable for remote sensing and SCADA 

operation for following size. 

Special      
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

a. 100mm dia  2 No.    

b. 125mm dia  1 No.    

c. 150mm dia  7 No.    

d. 200mm dia  25 No.    

e. 250mm dia  10 No.    

f. 300mm dia  10 No.    

g 400mm dia  1 No.    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

II Valve Chambers       

1 Construction of Chamber for housing 

the  flow meter & PRV  using second 

class brick in cement mortar 1:5 and 

necessary plastering with cement 

mortar 1:3 for 12mm both inside and 

outside, precast concrete covers etc. as 

per IS Specification and as directed by 

the departmental Engineers.(Inlet) 

covering the following items 

23 & 24, 

25, 30, 

31, 31C, 

V, VI, 

VII, 56 

& 57 

     

 Refer Flow meter chamber drawing  56 No    

2 Construction of Chamber for housing 

the  Sluice Valve  using second class 

brick in cement mortar 1:5 and 

necessary plastering with cement 

mortar 1:3 for 12mm both inside and 

outside, precast concrete covers etc. as 

per IS Specification and as directed by 

the departmental Engineers.(Outlet) 

covering the following items 

23 & 24, 

25, 30, 

31, 31C, 

V, VI, 

VII, 56 

& 57 

     

 Refer Flow meter chamber drawing  63 No    

 Total of C       
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

3 Supply, Installation and 

commissioning of solar panel as stand 

by power back up for operation of 

instrumentation items and control 

equipment including suitable all 

necessary specials, fixture and allied 

item along with commissioning 

accessories as per Technical 

specifications. The solar panel wattage 

and number of solar panels shall be 

suitably selected according to the 

individual telemetry location - backup 

hour mentioned in the tender 

document.                                              

Note: This is a rate only item. 

This will not be taken for 

comparison of bids and this item 

will be executed only if necessary 
                                                               

 56 No    

 Bill D: Instrumentation cum Store Room - 22 Nos. at Various Places of Salem 

Corporation 

  

1 Earth work excavation  and depositing 

on bank with an initial lead of 10m and 

initial lift of 2m  in Hard stiff clay, 

stiff black cotton soil, hard red earth, 

shales, murams, gravel, stoney earth, 

and earth mixed with small size 

boulders and hard gravelly soil SS20B 

etc., complete as per standard 

specification and as directed by the 

Departmental Engineers. 

23 & 24 254.00 Cum    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

2 Earth work excavation  and depositing 

on bank with an initial lead of 10m and 

initial lift of 2m  in Soft disintegrated 

rock, soft laterite, kankar or soft rock 

etc., complete as per standard 

specification and as directed by the 

Departmental Engineers. 

23 & 24 195.00 Cum    

3 Earth work excavation  and depositing 

on bank with an initial lead of 10m and 

initial lift of 2m  in Medium rock, and 

Dense Medium Rock not requiring 

Blasting etc., complete as per standard 

specification and as directed by the 

Departmental Engineers. 

23 & 24 166.00 Cum    

4 Supplying and filling of sand for 

foundations and basement in layer of 

15cm thick including watering 

consolidating ramming, etc. complete 

as per standard specifications and as 

directed by Departmental Engineers. 

24 & 25 186.00 Cum    

5 Laying of P.C.C 1:4:8 (one cement, 

four sand and eight course aggregate) 

using 40mm gauge hard broken stone 

jelly for PCC works including laying 

in layers of not more than 15 cm, thick, 

including cost of all materials, mixing, 

placing, ramming, curing, finishing etc. 

complete as per standard specifications 

and as directed by Departmental 

Engineers. 

28V,      

       

VIS25, 8 

157.00 Cum    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

6 Random rubble masonry with CM 1:5 

(one cement and five sand) for footing 

and basement including cost of 

materials, mixing, placing, curing and 

finishing etc. complete as per standard 

specifications and as directed by 

Departmental Engineers. 

35G 535.00 Cum    

7 Brick work with  II class ground mould 

chamber burnt bricks of size 9"x4 3/8" 

x 2 3/4" in C.M. 1:5 (one cement and 

five sand)for superstructure including 

curing etc., complete as per standard 

specification and as directed by 

Departmental Engineers 

31, 31C, 

V, VI, 

VII 

574.00 Cum    

8 Reinforced cement concrete 1:1.5:3 

(one cement, one and half sand and 

three course aggregate)  using 20mm 

size hard blue granite stone jelly 

(machine crushed) for beam and roof 

slab excluding cost of reinforcement, 

fabrication and placing the grills in 

position and excluding cost of 

centering, shuttering, strutting but 

including curing and finishing mixing 

concrete using mechanical mixer 

machine and compaction by 

mechanical vibrator etc., complete as 

per standard specification and as 

directed by Departmental Engineers 

30 112.00 Cum    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

9 Centering for sides and soffits of 

R.C.C slab of plane surface  for R.C.C 

floor slab including strutting upto 3.30 

mt height using MS sheets of size 

90cmx60cm and stiffened with welded 

MS angle of size 25mmx25mmx3mm 

laid over silver oak (country wood) 

joists of size 10cmx6.5cm (space at 

about 90cm c/c) and supported by 

casurina props of 10cm to 13cm dia 

90cmx60cm and BG10 guage (spaced 

at 75cm c/c) etc., complete as per 

standard specification and as directed 

by Departmental Engineers 

30(S), 

86, 86 

AV, VI, 

53, VII 

859.00 Sqm    

10 Plastering with C.M 1:5 (one cement 

and five sand)for 12mm thick 

including curing etc. complete as per 

standard specification and as directed 

by Departmental Engineers 

56, 57 3680.00 Sqm    

11 Pointing with CM 1:3(one cement and 

three sand)  (flush Pointing) for RR 

masonry including finishing, curing 

etc. complete as per standard 

specification and as directed by 

Departmental Engineers 

39D 466.00 Sqm    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

12 Supplying and fixing in position H.S.D 

bars for RCC works, including 

straightening, cutting, bending tying 

the Rods with binding wire and placing 

them in position including binding 

wire at all heights and depths, 

providing necessary chairs for walls 

etc complete as per standard 

specifications and as directed by the 

Department Engineers.   

86, 86A, 

V, VI 

(S3) 

(S6), VII 

112.00 Qtl    

13 Floor finishing with CM 1:3(one 

cement and three sand) 20mm thick 

including cost of materials, labour 

charges for finishing, curing etc 

complete as per standard specifications 

and as directed by the Department 

Engineers.   

39H 396.00 Sqm    

14 Special ceiling plastering for RCC 

slabs, and beams in CM 1:3 – 10mm 

thick including hacking and curing, 

etc., complete as per standard 

specification and as directed by 

Departmental Engineers 

56, 57 497.00 Sqm    

15 White washing two coat with best shell 

lime for the new plastered surface for 

inner and outer side of the room 

including the cost of materials labour 

charges etc., complete as per standard 

specification and as directed by 

Departmental Engineers 

63 2217.00 Sqm    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

16 Colour washing two coat with 

Snowcem powder for outer side of the 

room over existing white washing 

including the cost of materials labour 

charges etc., complete as per standard 

specification and as directed by 

Departmental Engineers 

63 1425.00 Sqm    

17 Supplying and fixing of steel Doors 

two leaves including all cost, with 

fittings one coat of primer painting 

etc., complete as per standard 

specification and as directed by 

Departmental Engineers. (the design 

should be got approved by the SE 

before supply &  fixing) 

Special 66.00 each    

18 Supplying and fixing of steel Windows 

two leaves including all cost, with 

fittings one coat of primer painting 

etc., complete as per standard 

specification and as directed by 

Departmental Engineers. (the design 

should be got approved by the SE 

before supply &  fixing) 

Special 88.00 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

19 Painting the Doors and Windows on 

both sides with ready mixed enamel 

paint two coats over existing priming 

coat of approved quality and colour 

including thorough clean removal of 

dirt including cost of paint and 

brushes, labour charges etc., complete 

as per standard specification and as 

directed by Departmental Engineers. 

(the quality and colour of paint should 

be got approved by the SE before 

supply &  painting) 

66, 66A 229.00 Sqm    

20 Weathering course concrete with 

broken brick jelly 20mm gauge in pure 

slacked lime over RCC roof slab in 

proportion of 32:12 1/2 (no sand to be 

sued) well beaten with wooden beaters 

to the required depth of 80mm thick 

and giving required slope and 

thickness etc complete as per standard 

specification and as directed by 

Departmental Engineers 

S1 (10-

1), V, 

VI, (S5), 

VII, 3 

43.00 Cum    

21 Terrace flooring with one course of 

pressed tiles of 200 mm x 200 mm x 

20 mm using cement mortar 1:3 (one 

cement and three sand) mixed with 

Water Proof Powder/Crude Oil  10% 

by weight of cement and pointed 

neatly with same oiled mortar etc. 

complete as per standard specification 

and as directed by Departmental 

Engineers. 

44 H, V, 

55A, 

VII, 3 

539.00 Sqm    
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Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

22 Refilling with excavated soil (other 

than sand) complying with standard 

specification for filling in foundation 

and basement  including watering & 

consolidation etc. complete as per 

standard specification and as directed 

by Departmental Engineers 

24, 25 205.00 Cum    

23 Supply and fixing in position of 

580x440 mm Indian Water Closet with 

necessary ' P' (or) 'S' trap to shape set 

in brick jelly concrete 1:4:8 mix (one 

lime, four sand and eight aggregate) 10 

cm thick using 20mm ISS gauge brick 

jelly and top finished with C.M 1:3 

(One cement and three sand) 20mm 

thick without any leakages etc., 

Complete as per Standard 

Specifications. etc. complete as per 

standard specification and as directed 

by Departmental Engineers 

98,99,    

        

100,101 

&102 

22.00 Each    

 Bill D: Rain Water Harvesting 

works - 22 Nos. 

      

1 Earth work excavation  and depositing 

on bank with an initial lead of 10m and 

initial lift of 2m  in Hard stiff clay, 

stiff black cotton soil, hard red earth, 

shales, murams, gravel, stoney earth, 

and earth mixed with small size 

boulders and hard gravelly soil SS20B 

etc., complete as per standard 

specification and as directed by the 

Departmental Engineers. 

23 & 24 194.00 Cum    
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Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

2 Brick work with  II class ground mould 

chamber burnt bricks of size 9"x4 3/8" 

x 2 3/4" in C.M. 1:6 (one cement and 

six sand) for superstructure parapet 

wall including curing etc., complete as 

per standard specification and as 

directed by Departmental Engineers 

31, 31C, 

V, VI, 

VII 

32.00 Cum    

3 Supplying and filling of sand as per 

type design in layer of 15cm thick 

including watering consolidating 

ramming, etc. complete as per standard 

specifications and as directed by 

Departmental Engineers. 

24 & 25 10.00 Cum    

4 Supplying and filling of 20mm size 

Brick jelly as per type design etc. 

complete as per standard specifications 

and as directed by Departmental 

Engineers. 

1, 24 & 

25 

41.00 Cum    

5 Supplying and filling of 40mm size 

Brick jelly as per type design etc. 

complete as per standard specifications 

and as directed by Departmental 

Engineers. 

1, 24 & 

25 

76.00 Cum    

6 Supplying and fixing of splash pad of 

size 500x500x50 mm at the overflow 

junction point with recharge pit as per 

type design etc. complete as per 

standard specifications and as directed 

by Departmental Engineers. 

Special 22.00 each    
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No. 

Unit Rate (Rs) 

Sl.No Description of Items 
 

Qty. 

Unit In Figures In words 

Amount (Rs) 

7 Providing & Fixing PVC Rain Water 

Downfall Pipe of the following dia 

with necessary T.W. Clamps Plug, 

Shoes, Bends, other clamps, screws, 

nails etc. complete complying with 

standard specification. The rate is 

inclusive of cost of removable iron 

gratings of appropriate size cost and 

conveyance of all materials. The size 

of Teak Wood Plugs used is 

150x25mm in front & 200x75mm in 

rear wall side with a depth of 110mm. 

The pipe is to be fixed by means of 

"U" clamps at the centre of pipes to be 

fixed. 160mm dia PVC Pipe (4kg/sq 

cm) as directed by Departmental 

Engineers. 

107V,VI

(S1)VII 

440.00     

 Bill E: Environmental management 

Plan for 22ELSRs.  

      

1 Dust Suppression by water sprinkling 

where the work in progress (Minimum 

capacity of Tanker is 6000lts per trip) 

and as directed by the Departmental 

Engineers. 

Special 88.00 Trip    

2 Air Quality monitoring Sample to be 

taken where the work is under progress 

and as directed by the Departmental 

Engineers. 

Special 22.00 Each    

 Total of F       
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SECTION 8 
 FORMS OF SECURITIES 
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 Forms of Securities 
 

 

Acceptable forms of securities are annexed. Bidders should not complete the Performance and Advance Payment 

Security forms at this time. Only the successful Bidder will be required to provide Performance and Advance 

Payment Securities in accordance with one of the forms, or in a similar form acceptable to the Employer. 

 

 

Annex A:  Bid Security (Bank Guarantee) 

 

 

Annex B:  Performance Bank Guarantee 

 

 

Annex B1:  Performance Bank Guarantee for Unbalanced Items 

 

 

Annex C:  Deleted 

 

 

Annex D:  Bank Guarantee for Advance Payment 
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 Annex A 

 

 BID SECURITY (BANK GUARANTEE) 

 

WHEREAS, _______________________ [name of Bidder] (hereinafter called "the Bidder") has submitted his Bid 

dated _______________________ [date] for the construction of _____________________________________ 

[name of Contract] (hereinafter called "the Bid"). 

 

KNOW ALL PEOPLE by these presents that We ______________________________ [name of bank] of 

____________________________ [name of country] having our registered office at 

___________________________________ (hereinafter called "the Bank") are bound unto 

______________________________[name of Employer] (hereinafter  called "the Employer") in the sum of 

___________________
1
 for which payment well and truly to be made to the said Employer the Bank binds itself, his 

successors and assigns by these presents. 

 

SEALED with the Common Seal of the said Bank this _________ day of __________ 20____. 

 

THE CONDITIONS of this obligation are: 

 

 (1) If after Bid opening the Bidder withdraws his bid during the period of Bid validity specified in 

the Form of Bid; 

or 

 (2) If the Bidder having been notified of the acceptance of his bid by the Employer during the 

period of Bid validity: 

 

  (a) fails or refuses to execute the Form of Agreement in accordance with the Instructions 

to Bidders, if required; or 

 

  (b) fails or refuses to furnish the Performance Security, in accordance with the 

Instruction to Bidders; or 

 

  (c) does not accept the correction of the Bid Price pursuant to Clause 27; 

 

we undertake to pay to the Employer up to the above amount upon receipt of his first written demand, without the 

Employer having to substantiate his demand, provided that in his demand the Employer will note that the amount 

claimed by him is due to him owing to the occurrence of one or any of the three conditions, specifying the occurred 

condition or conditions. 

 

This Guarantee will remain in force up to and including the date ____________________
2
 days after the deadline 

for submission of Bids as such deadline is stated in the Instructions to Bidders or as it may be extended by the 

Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in respect of this guarantee 

should reach the Bank not later than the above date. 

 

DATE _______________ SIGNATURE OF THE BANK _________________________ 

       

WITNESS ____________ SEAL _______________________________________ 

 

_________________________________________________________________ 

[signature, name, and address] 

 

____________________________ 

 

1 The Bidder should insert the amount of the guarantee in words and figures denominated in Indian Rupees.  

This figure should be the same as shown in Clause 16.1 of the Instructions to Bidders. 

 

2 45 days after the end of the validity period of the Bid.   
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 PERFORMANCE BANK GUARANTEE 
 

 

To: ______________________________________________ [name of Employer] 

  _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 

__________________________ [name of Contract and brief description of Works] (hereinafter called "the 

Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in 

words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of ____________________ [amount of guarantee]
1
 as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 

 This guarantee shall be valid until ……… (i.e.) 28 days from the date of expiry of the Defects Liability 

Period. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

 

 

 

 

__________________ 
 

 
1 An amount shall be inserted by the Guarantor, representing the percentage of the Contract Price specified in 

the Contract and denominated in Indian Rupees. 
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PERFORMANCE BANK GUARANTEE (for unbalanced items) 
 

 

To: ______________________________________________ [name of Employer] 

  _________________________________________ [address of Employer] 

 

 WHEREAS _________________________ [name and address of Contractor] (hereinafter called "the 

Contractor") has undertaken, in pursuance of Contract No. _____ dated ________________ to execute 

__________________________ [name of Contract and brief description of Works] (hereinafter called "the 

Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish you 

with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance with his 

obligations in accordance with the Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of the 

Contractor, up to a total of ____________________ [amount of guarantee] 
1
___________________________ [in 

words], such sum being payable in the types and proportions of currencies in which the Contract Price is payable, 

and we undertake to pay you, upon your first written demand and without cavil or argument, any sum or sums within 

the limits of ____________________ [amount of guarantee]
1
 as aforesaid without your needing to prove or to show 

grounds or reasons for your demand for the sum specified therein. 

 

 We hereby waive the necessity of your demanding the said debt from the Contractor before presenting us 

with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of the 

Works to be performed thereunder or of any of the Contract documents which may be made between you and the 

Contractor shall in any way release us from any liability under this guarantee, and we hereby waive notice of any 

such change, addition or modification. 

 

 This guarantee shall be valid until …….. (i.e.) 28 days from the date of issue of the certificate of completion 

of works. 

 

 

 Signature and seal of the guarantor _____________________________ 

 Name of Bank ____________________________________________ 

 Address ____________________________________________ 

 Date ____________________________________________ 

 

 

 

 

 

__________________ 
 

 
1 An amount shall be inserted by the Guarantor, representing additional security for unbalanced Bids, if any 

and denominated in Indian Rupees. 
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BANK GUARANTEE FOR ADVANCE PAYMENT 

 
 

To: __________________________________________ [name of Employer] 

 __________________________________________ [address of Employer] 

 ___________________________________________[name of Contract] 

 

Gentlemen: 

 

 In accordance with the provisions of the Conditions of Contract, sub clause 51.1 ("Advance Payment") of 

the above-mentioned Contract, ________________________________ [name and address of Contractor] 

(hereinafter called "the Contractor") shall deposit with ________________________ [name of Employer] a bank 

guarantee to guarantee his proper and faithful performance under the said Clause of the Contract in an amount of 

_____________ [amount of guarantee] 
1
_________________________________ [in words]. 

 

 We, the ____________________ [bank or financial institution], as instructed by the Contractor, agree 

unconditionally and irrevocably to guarantee as primary obligator and not as Surety merely, the payment to 

____________________ [name of Employer] on his first demand without whatsoever right of objection on our part 

and without his first claim to the Contractor, in the amount not exceeding ____________________ [amount of 

guarantee]
1
 __________________________________ [in words]. 

 

 We further agree that no change or addition to or other modification of the terms of the Contract or of 

Works to be performed thereunder or of any of the Contract documents which may be made between 

_____________________ [name of Employer] and the Contractor, shall in any way release us from any liability 

under this guarantee, and we hereby waive notice of any such change, addition or modification. 

 

 This guarantee shall remain valid and in full effect from the date of the advance payment under the Contract 

until _________________________ [name of Employer] receives full repayment of the same amount from the 

Contractor. 

 

   Yours truly, 

 

 

   Signature and seal:  _______________________________ 

   Name of Bank/Financial Institution:  _________________ 

   Address:  _______________________________________ 

   Date:  ____________________ 

 

 

 

 

__________________________ 

 

1 An amount shall be inserted by the bank representing the amount of the Advance Payment, and denominated 

in Indian Rupees. 
 

 

 

 

 

 

 

 

 

 

 

 


